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Newspaper Advertisement        1st September, 2020 

 

 

TENDER NOTICE  
The National Drought Management Authority (NDMA) is a public body established by the National 
Drought Management Authority (NDMA) Act, 2016. The Act gives the NDMA the mandate to exercise 
overall coordination over all matters relating to drought risk management and to establish mechanisms, 
either on its own or with stakeholders, that will end drought emergencies in Kenya. 

The National Drought Management Authority has received funding from the European Union under 
the grant òSupport to Drought Risk Management (SDRM)ó and now wishes to apply part of the funding 
to support community projects in various Counties. National Drought Management Authority now 
invites applications for tenders from interested and eligible contractors for the below tender: 

 

Tender Number Tender Description Category 
NDMA/08/2020 - 2021 Tender for Construction of the Proposed 

Rising Main and 225M3 Ground Level 
Reservoir Tank for Merti ð Korbesa Water 
Supply Project, Cherab Ward, Isiolo 
County 

 

 
Open 

Interested eligible firms may inspect, view and download the tender document free of charge from the 
National Drought Management Authority Website www.ndma.go.ke . 

Completed tender documents are to be enclosed in in plain sealed envelopes and clearly marked 
òTENDER NUMBER and TENDER NAMEó should be addressed to: 

 
Chief Executive Officer 

National Drought Management Authority 
Lonrho House, Standard Street, 8th Floor 

P.O. Box 53547 ð 00200, NAIROBI 

and deposited in the tender box situated at the NDMA Reception, Lonrho House, Standard Street 8th 
Floor so as to be received on or before Wednesday 9th September, 2020 at 10:30am.  

Tender Documents will be opened immediately thereafter in the Boardroom on 17th Floor, Lonrho 

 

 
National Drought Management Authority 
 
 

 
                                                       
 
 
 
                        
                                           European Union 

http://www.ndma.go.ke/
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House, Standard Street, Nairobi in the presence of Tenderers or their representatives who choose to 
attend. The guidelines for the management and prevention of Covid 19 pandemic shall apply. 

Bidders are advised to regularly visit the NDMA Website www.ndma.go.ke for any addendum and /or 
clarifications to this tender. 

  

James Oduor 
CHIEF EXECUTIVE OFFICER  
 

http://www.ndma.go.ke/
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        1st September, 2020 

TENDER NOTICE  
The National Drought Management Authority (NDMA) is a public body established by 
the National Drought Management Authority (NDMA) Act, 2016. The Act gives the 
NDMA the mandate to exercise overall coordination over all matters relating to drought 
risk management and to establish mechanisms, either on its own or with stakeholders, 
that will end drought emergencies in Kenya. 

The National Drought Management Authority has received funding from the European 
Union under the grant òSupport to Drought Risk Management (SDRM)ó and now 
wishes to apply part of the funding to support community projects in various Counties. 
National Drought Management Authority now invites applications for tenders from 
interested and eligible contractors for the below tender: 

 

Tender Number Tender Description Category 
NDMA/08/2020 - 2021 Tender for Construction of the Proposed 

Rising Main and 225M3 Ground Level 
Reservoir Tank for Merti ð Korbesa Water 
Supply Project, Cherab Ward, Isiolo 
County 

 

 
Open 

Interested eligible firms may inspect, view and download the tender document free of 
charge from the National Drought Management Authority Website www.ndma.go.ke . 

Completed tender documents are to be enclosed in in plain sealed envelopes and clearly 
marked òTENDER NUMBER and TENDER NAMEó should be addressed to: 

 
Chief Executive Officer 

National Drought Management Authority 
Lonrho House, Standard Street, 8th Floor 

P.O. Box 53547 ð 00200, NAIROBI 

and deposited in the tender box situated at the NDMA Reception, Lonrho House, 
Standard Street 8th Floor so as to be received on or before Wednesday 9th September, 
2020 at 10:30am.  

Tender Documents will be opened immediately thereafter in the Boardroom on 17th 
Floor, Lonrho House, Standard Street, Nairobi in the presence of Tenderers or their 
representatives who choose to attend. The guidelines for the management and 

 

 
National Drought Management Authority 
 
 

 
                                                       
 
 
 
                        
                                           European Union 

http://www.ndma.go.ke/
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prevention of Covid 19 pandemic shall apply. 

 Bidders are advised to regularly visit the NDMA Website www.ndma.go.ke for any 
addendum and /or clarifications to this tender. 

 

James Oduor 
CHIE F EXECUTIVE OFFICER  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ndma.go.ke/
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A. Introduction  
 

1. Scope of 

Tender 

1.1 The Procuring Entity indicated in the Tender Data Sheet (TDS) 

invites Tenders for the construction of works as specified in the 

Tender Data Sheet and Sections VI (Technical Specifications) 

and VII (Drawings).  

 

 1.2 The successful Tenderer will be expected to complete the works 

by the required completion date specified in the Tender Data 

Sheet. 
 

 1.3 The objectives of the works are listed in the Tender Data Sheet. 

These are mandatory requirements. Any subsequent detail is 

offered to support these objectives and must not be used to dilute 

their importance. 

 

2. Source of 

Funds 

2.1 The Government of Kenya through Procuring Entity named in 

the Tender Data Sheet has received a grant from the financing 

institution named in the Tender Data Sheet towards the cost of 

the Project named in the Tender Data Sheet. The Government 

of Kenya intends to apply a part of the proceeds of this grant to 

payments under the Contract described in the Tender Data 

Sheet.  

  
 2.2 Payments will be made directly by the Procuring Entity (or by 

financing institution specified in the Tender Data Sheet upon 

request of the Procuring Entity to so pay) and will be subject in 

all respects to the terms and conditions of the resulting contract 

placed by the Procuring Entity.  

 

3. Eligible 

Tenderers 

3.1 A Tenderer may be a natural person, private or public company, 

government-owned institution, subject to sub-Clause 3.4 or any 

combination of them with a formal intent to enter into an 

agreement or under an existing agreement in the form of a joint 

venture, consortium, or association. In the case of a joint 

venture, consortium, or association, unless otherwise specified in 

the Tender Data Sheet, all parties shall be jointly and severally 

liable. 

 

 3.2 The Invitation for Tenders is open to all suppliers as defined in 

the Public Procurement and Asset Disposal Act, 2015 and the 

Public Procurement and Disposal Regulations, 2006 except as 

provided hereinafter. 

 

 3.3 National Tenderers shall satisfy all relevant licensing and/or 

registration with the appropriate statutory bodies in Kenya, such 

as the Ministry of Public Works, National Construction 

Authority or the Energy Regulatory Commission. 

 

 3.4 A Tenderer shall not have a conflict of interest. All Tenderers 

found to have a conflict of interest shall be disqualified. A 

Tenderer may be considered to have a conflict of interest with 

one or more parties in this Tendering process, if they: 
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a) Are associated or have been associated in the past directly or 

indirectly with employees or agents of the Procuring Entity 

or a member of a board or committee of the Procuring 

Entity; 

 

b) Are associated or have been associated in the past, directly or 

indirectly with a firm or any of its affiliates which have been 

engaged by the Procuring Entity to provide consulting 

services for the preparation of the design, specifications and 

other documents to be used for the procurement of the works 

under this Invitation for Tenders; 

 

c) Have controlling shareholders in common; or  

 

d) Receive or have received any direct or indirect subsidy from 

any of them; or  

 

e) Have the same legal representative for purposes of this 

Tender; or 

 

f) Have a relationship with each other, directly or through 

common third parties, that puts them in a position to have 

access to information about or influence on the Tender of 

another Tenderer, or influence the decisions of the Procuring 

Entity regarding this Tendering process; or 

 

g) Submit more than one Tender in this Tendering process, 

However, this does not limit the participation of 

subcontractors in more than one Tender, or as Tenderer and 

subcontractor simultaneously. 

 

 3.5 A Tenderer will be considered to have a conflict of interest if 

they participated as a consultant in the preparation of the design 

or technical specification of the project and related services that 

are the subject of the Tender. 

 

 3.6 Tenderers shall not be under a declaration of ineligibility for 

corrupt and fraudulent practices issued by the Government of 

Kenya in accordance with GCC sub-Clause 3.2. 

 

 3.7 Government owned enterprises in Kenya may participate only if 

they are legally and financially autonomous, if they operate 

under commercial law, are registered by the relevant registration 

board or authorities and if they are not a dependent agency of the 

Government. 

 

 3.7 Tenderers shall provide such evidence of their continued 

eligibility satisfactory to the Procuring Entity, as the Procuring 

Entity shall reasonably request. 

 

4. One Tender 

per Tenderer 

4.1 A firm shall submit only one Tender, in the same Tendering 

process, either individually as a Tenderer or as a partner in a 

joint venture pursuant to ITT Clause 5.  

 

 4.2 No firm can be a subcontractor while submitting a Tender 
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individually or as a partner of a joint venture in the same 

Tendering process. 

 

 4.3 A firm, if acting in the capacity of subcontractor in any Tender, 

may participate in more than one Tender but only in that 

capacity. 

 

 4.4 A Tenderer who submits or participates in more than one Tender 

(other than as a subcontractor or in cases of alternatives that 

have been permitted or requested) will cause all the Tenders in 

which the Tenderer has participated to be disqualified. 

 

5. Alternative 

Tenders by 

Tenderers 

5.1 Tenderers shall submit offers that comply with the requirements 

of the Tendering documents, including the basic Tenderer’s 

technical design as indicated in the specifications and Drawings 

and Bill of Quantities. Alternatives will not be considered, 

unless specifically allowed for in the Tender Data Sheet. If so 

allowed, sub-Clause 5.2 and 5.3 shall govern. 

 

 5.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the Tender Data 

Sheet as will the method of evaluating different times for 

completion.  

 

 5.3 If so allowed in the Tender Data Sheet, Tenderers wishing to 

offer technical alternatives to the requirements of the Tendering 

documents must also submit a Tender that complies with the 

requirements of the Tendering documents, including the basic 

technical design as indicated in the specifications. In addition to 

submitting the basic Tender, the Tenderer shall provide all 

information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including technical 

specifications, breakdown of prices, and other relevant details. 

Only the technical alternatives, if any, of the lowest evaluated 

Tenderer conforming to the basic technical requirements shall be 

considered by the Procuring Entity. 

 

6. Cost of 

Tendering 

6.1 The Tenderer shall bear all costs associated with the preparation 

and submission of its Tender, and the Procuring Entity shall in 

no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the Tendering process. 

 

7. Site Visit and 

Pre-Tender 

Meeting 

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, is 

advised to visit and examine the Site of Works and its 

surroundings and obtain all information that may be necessary 

for preparing the Tender and entering into a contract for 

construction of the Works.  The costs of visiting the Site shall be 

at the Tenderer’s own expense. 

 

 7.2 The Procuring Entity may conduct a site visit and a pre-Tender 

meeting. The purpose of the pre-Tender meeting will be to 

clarify issues and to answer questions on any matter that may be 

raised at that stage.  

 

 7.3 The Tenderer’s designated representative is invited to attend a 
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site visit and pre-Tender meeting which, if convened, will take 

place at the venue and time stipulated in the Tender Data Sheet. 

 

 7.4 The Tenderer is requested as far as possible, to submit any 

questions in writing or by electronic means to reach the 

procuring Entity before the pre-Tender meeting. It may not be 

practicable at the meeting to answer all questions, but questions 

and responses will be transmitted in accordance with sub-Clause 

7.5. 

 

 7.5 Minutes of the pre-Tender meeting, including the text of the 

questions raised and the responses given together with any 

responses prepared after the pre-Tender meeting will be 

transmitted within the time stated in the Tender Data Sheet to 

all purchasers of the Tendering documents. Any modification of 

the Tendering documents listed in sub-Clause 8.1 that may 

become necessary as a result of the pre-Tender meeting shall be 

made by the Procuring Entity exclusively through the issue of an 

Addendum pursuant to ITT sub Clause 10.2 and not through the 

minutes of the pre-Tender meeting. 

 

 7.6 Non attendance during the site visit or pre-Tender meeting will 

not be a cause for disqualification of a Tenderer unless specified 

to the contrary in the Tender Data Sheet. 

 

 

B. Tendering Documents 
 

8. Content of 

Tendering 

Documents 

8.1 The works required, Tendering procedures, and contract terms 

are prescribed in the Tendering Documents.  In addition to the 

Section I Invitation for Tenders, Tendering documents which 

should be read in conjunction with any addenda issued in 

accordance with ITT sub Clause 10.2  include: 

 

  Section II          Instructions to Tenderers 

Section III         Tender Data Sheet  

Section IV         General Conditions of Contract  

Section V          Contract Data Sheet  

Section VI         Specifications  

Section VII        Drawings  

Section VIII      Bill of Quantities  

Section IX         Forms of Tender  

¶ Form of Tender  

¶ Appendix to Tender 

¶ Confidential Business Questionnaire 

¶ Integrity Declaration 

¶ Letter of Acceptance  

¶ Form of Contract Agreement 

Section X          Forms of Security 

¶ Tender Security Form  

¶ Tender Securing Declaration  

¶ Performance Bank or Insurance Guarantee 

¶ Advance Payment Guarantee 

Section XI    Form RB 1  Application to Public Procurement 
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Administrative Review Board 

  

 8.2 The number of copies to be completed and returned with the 

Tender is specified in the Tender Data Sheet. 

 

 8.3 The Invitation for Tenders (Section I) issued by the Procuring 

Entity is not part of the Tendering Documents and is included 

for reference purposes only. In case of discrepancies between 

the Invitation for Tenders and the Tendering Documents listed 

in sub-Clause 8.1 above, the said Tendering Documents will 

take precedence. 

 

 8.4 The Procuring Entity is not responsible for the completeness 

of the Tendering Documents and their addenda, if they were 

not obtained directly from the authorized staff of the 

Procuring Entity. 

 

 8.5 The Tenderer is expected to examine all instructions, forms, 

terms and specifications in the Tendering documents. Failure 

to furnish all information required by the Tendering 

Documents or to submit a Tender substantially responsive to 

the Tendering documents in every respect will be at the 

Tenderer’s risk and may result in the rejection of its Tender. 

 

9. Clarification of 

Tendering 

Documents 

9.1 A prospective Tenderer requiring any clarification of the 

Tendering documents may notify the Procuring Entity in 

writing, e-mail or facsimile at the Procuring Entity's address 

indicated in the Tender Data Sheet. 

 

 9.2 The Procuring Entity will within the period stated in the 

Tender Data Sheet respond in writing to any request for 

clarification provided that such request is received no later 

than the period indicated in the Tender Data Sheet prior to 

the deadline for the submission of Tenders prescribed in sub-

Clause 22.1. 

 

 9.3 Copies of the procuring entity's response will be forwarded to 

all Purchasers of the Tendering documents, including a 

description of the inquiry, but without identifying its source. 

 

 9.4 Should the Procuring Entity deem it necessary to amend the 

Tendering documents as a result of a clarification, it shall do 

so following the procedure under ITT Clause 10. 

 

10. Amendments of 

the Tendering 

Documents 

10.1 Before the deadline for submission of Tenders, the Procuring 

Entity may, for any reason, whether at its own initiative or in 

response to a clarification requested by a prospective 

Tenderer, modify the Tendering documents by issuing 

addenda. 

 

 10.2 Any addendum issued shall be part of the Tender documents 

pursuant to sub-Clause 8.1 and shall be communicated in 

writing, by e-mail or facsimile to all who have obtained the 

Tendering documents directly from the Procuring Entity. 
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 10.3 In order to allow prospective Tenderers reasonable time in 

which to take an addendum into account in preparing their 

Tenders, the Procuring Entity at its discretion shall extend, as 

necessary, the deadline for submission of Tenders, in 

accordance with sub-Clause 22.2 

 

 

C. Preparation of Tenders 
 

11. Language of 

Tender 

11.1 The Tender, and all correspondence and documents 

related to the Tender exchanged by the Tenderer and the 

Procuring Entity shall be written in the Tender language 

stipulated in the Tender Data Sheet. Supporting 

documents and printed literature furnished by the 

Tenderer may be in another language provided they are 

accompanied by an accurate translation of the relevant 

passages in the above stated language, in which case, for 

purposes of interpretation of the Tender, the translation 

shall prevail. 

 

12. Documents 

Constituting the 

Tender 

12.1 The Tender submitted by the Tenderer shall consist of the 

following components:  

 

a) The Form of Tender (in the format indicated in 

Section IX) completed in accordance with ITT Clause 

15, 16 and 17;  

 

b) Information requested by Instructions to Tenderers 

ITT sub-Clause 13.2; 13.3 and 13.4; 

 

c) Tender Security or Tender Securing Declaration in 

accordance with Instructions to Tenderers ITT Clause 

19;  

 

d) Priced Bill of Quantities; 

 

e) Qualification Information Form and Documents;  

 

f) Alternative offers where invited in accordance with 

Instructions to Tenderers ITT Clause 5;  

 

g) Written confirmation authorizing the signatory of the 

Tender to commit the Tenderer in accordance with 

Instructions to Tenderers ITT sub Clause 19.2; and  

 

h) And any information or other materials required to be 

completed and submitted by Tenderers, as specified in 

the Tender Data Sheet.  

 

13. Documents 

Establishing 

Eligibility and 

Qualifications of 

the Tenderer 

13.1 Pursuant to ITT Clause 13, the Tenderer shall furnish, as 

part of its Tender, documents establishing the Tenderer’s 

eligibility to Tender and its qualifications to perform the 

contract if its Tender is accepted. 

 

13.2 In the event that pre-qualification of potential Tenderers 
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has been undertaken, only Tenders from pre-qualified 

Tenderers will be considered for award of contract. These 

qualified Tenderers should submit their Tenders with any 

information updating the original pre-qualification 

applications or, alternatively, confirm in their Tenders 

that the originally submitted pre-qualification information 

remains essentially correct as of the date of Tender 

submission. The update or confirmation should be 

provided in Section IX. 

 

 13.3 If the Procuring Entity has not undertaken pre-

qualification of potential Tenderers, to qualify for award 

of the contract, Tenderers shall meet the minimum 

qualifying criteria specified in the Tender Data Sheet: 

  

 13.4 Tenders submitted by a joint venture of two or more firms 

as partners shall comply with the following requirements, 

unless otherwise stated in the Tender Data Sheet:  

 

a) The Tender shall include all the information listed in 

the Tender Data Sheet pursuant to sub-Clause 13.3 

above for each joint venture partner;  

 

b) The Tender shall be signed so as to be legally binding 

on all partners;  

 

c) One of the partners will be nominated as being in 

charge, and this authorization shall be evidenced by 

submitting a power of attorney signed by legally 

authorized signatories of all the partners; 

 

d) The partner in charge shall be authorized to incur 

liabilities and receive instructions for and on behalf of 

any and all partners of a joint venture and the entire 

execution of the Contract, including payment, shall be 

done exclusively with the partner in charge;  

 

e) All partners of the joint venture shall be liable jointly 

and severally for the execution of the contract in 

accordance with the contract terms and a statement to 

this effect shall be included in the authorization 

mentioned under (c) above as well as in the Tender 

and in the Agreement (in case of a successful Tender); 

and 

 

f) A copy of the joint venture agreement entered into by 

all partner shall be submitted with the Tender.  

Alternatively, a Letter of Intent to execute a joint 

venture agreement in the event of a successful Tender 

shall be signed by all partners and submitted with the 

Tender, together with a copy of the proposed 

Agreement. 

 

g) The Tender Security and Tender Securing Declaration 

as stated in accordance with ITT Clause 19, and in 
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case of a successful Tender, the Agreement, shall be 

signed so as to be legally binding on all partners. 

 

14. Lots Package 14.1 When Tendering for more than one contract under the lots 

arrangements, the Tenderer must provide evidence that it 

meets or exceeds the sum of all the individual 

requirements for the lots being tendered in regard to: 

 

a) Average annual turnover; 

b) Particular experience including key production rates; 

c) Financial means, etc; 

d) Personnel capabilities; and  

e) Equipment capabilities. 

 

 14.2 In case the Tenderer fail to fully meet any of these 

criteria, it may be qualified only for those lots for which 

the Tenderer meets the above requirement. 

 

15. Form of Tender 15.1 The Tenderer shall fill the Form of Tender furnished in 

the Tendering Documents. The Form of Tender must be 

completed without any alterations to its format and no 

substitute shall be accepted. 

 

16. Tender Prices 16.1 The Contract shall be for the whole Works, as described 

in sub-Clause 1.1, based on the priced Bill of Quantities 

submitted by the Tenderer. 

 

 16.2 The Tenderer shall fill in rates and prices for all items of 

the Works described in the Bill of Quantities.  Items for 

which no rate or price is entered by the Tenderer will not 

be paid for by the Procuring Entity when executed and 

shall be deemed covered by the other rates and prices in 

the Bill of quantities. 

 

 16.3 All duties, taxes and other levies payable by the 

Contractor under the Contract, or for any other cause, as 

of the date 15 days prior to the deadline for submission of 

Tenders, shall be included in the rates, prices and total 

Tender price submitted by the Tenderer. 

 

 16.4 The rates and prices quoted by the Tenderer shall be 

subject to adjustment during the performance of the 

Contract if provided for in the Tender Data Sheet and 

the provisions of the Conditions of Contract. The 

Tenderer shall submit with the Tender all the information 

required under the Contract Data Sheet. 

 

17. Tender 

Currencies 

17.1 The unit rates and prices shall be quoted by the Tenderer 

in the currency as specified in the Tender Data Sheet.  

 

 17.2 Tenderers shall indicate details of their expected foreign 

currency requirements in the Tender, if any. The rates of 

exchange to be used by the Tenderers in arriving at the 

local currency equivalent shall be the selling rates for 

similar transactions established by the authority specified 
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in the Tender Data Sheet prevailing on the date 28 days 

prior to the latest deadline for submission of Tenders. 

These exchange rates shall apply for all payments so that 

no exchange risk will be borne by the Tenderer. In any 

case, payments will be computed using the rates quoted in 

the Tender. 

 

 17.3 Tenderers may be required by the Procuring Entity to 

clarify their foreign currency requirements and to 

substantiate that the amounts included in the rates and 

prices and in the Contract Data Sheet are reasonable and 

responsive to sub-Clause 17.1. 

 

18. Tender Validity 

Period 

18.1 Tenders shall remain valid for the period specified in the 

Tender Data Sheet after the Tender submission deadline 

prescribed by the Procuring Entity, pursuant to ITT 

Clause 22.  A Tender valid for a shorter period shall be 

rejected by the Procuring Entity as non responsive. 

 

 18.2 In exceptional circumstances, prior to expiry of the 

original Tender validity period, the Procuring Entity may 

request that the Tenderers extend the period of validity for 

a specified additional period. The request and the 

Tenderers' responses shall be made in writing or by cable. 

A Tenderer may refuse the request without forfeiting its 

Tender Security or causing to be executed its Tender 

Securing declaration. A Tenderer agreeing to the request 

will not be required or permitted to otherwise modify the 

Tender, but will be required to extend the validity of its 

Tender Security or Tender Securing declaration for the 

period of the extension, and in compliance with ITT 

Clause 19 in all respects. 

 

 18.3 In the case of fixed price contracts, if the award is delayed 

by a period exceeding sixty (60) days beyond the expiry 

of the initial Tender validity period, the contract price will 

be increased by a factor specified in the request for 

extension. The Tender evaluation shall be based on the 

Tender price without taking into consideration on the 

above correction. 

 

19. Tender Security 

and Tender 

Securing 

Declaration  

19.1 Pursuant to ITT Clause 12, where required in the Tender 

Data Sheet, the Tenderer shall furnish as part of its 

Tender, a Tender Security in original form and in the 

amount and currency specified in the Tender Data Sheet 

. 

A Tender Securing Declaration as specified in the Tender 

Data Sheet in the format provided in section X shall be 

provided as a mandatory requirement. 

 

 19.2 The Tender Security or Tender Securing Declaration is 

required to protect the Procuring Entity against the risk of 

Tenderer’s conduct which would warrant the security’s 

forfeiture, pursuant to ITT sub-Clause 19.9. 
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 19.3 The Tender Security shall be denominated in the currency 

of the Tender and shall be in one of the following forms: 

 

a) Cash; 

 

b) A Bank Guarantee; 

 

c) An Insurance Bond issued by an insurance firm 

approved by the PPOA located in Kenya; 

 

d) An irrevocable letter of credit issued by a reputable 

bank. 

 

 19.4 The Tender Security shall be in accordance with the Form 

of the Tender Security included in Section X or another 

form approved by the Procuring Entity prior to the Tender 

submission. 

 

 19.5 The Tender Security shall be payable promptly upon 

written demand by the Procuring Entity in case any of the 

conditions listed in sub-Clause 19.8 are invoked. 

 

 19.6 Any Tender not accompanied by a Tender Security in 

accordance with sub-Clauses 19.1 or 19.3 shall be 

rejected by the Procuring Entity as non-responsive, 

pursuant to ITT Clause 28. 

 

 19.7 The Procuring Entity shall immediately release any 

Tender Security if: 

 

a) The procuring proceedings are terminated; 

 

b) The Procuring Entity determines that none of the 

submitted Tenders is responsive; 

 

c) A contract for the procurement is entered into. 

 

 19.8 The Tender Security shall be forfeited and the Tender 

Securing Declaration executed if the Tenderer: 

 

a) Withdraws its Tender after the deadline for submitting 

Tenders but before the expiry of the period during 

which Tenders must remain valid;  

 

b) Rejects a correction of an arithmetic error pursuant to 

sub-Clause 29.2; 

 

c) Refuse to enter into a written contract in accordance 

with ITT Clause 40; 

 

d) Fails to furnish the Performance Security in 

accordance with ITT Clause 41. 

 

 19.9 The Tender Security and Tender Securing Declaration of 

a joint venture must be in the name of the joint venture 
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submitting the Tender. 

 

 19.10 A Tenderer shall be suspended from being eligible for 

Tendering in any contract with the Procuring Entity for 

the period of time indicated in the Tender Securing 

Declaration: 

 

a) If the Tenderer withdraws its Tender, except as 

provided in ITT sub-Clauses 18.2 and 29.2; or 

 

b) In the case of a successful Tenderer, if the Tenderer 

fails within the specified time limit to: 

 

(i) Sign the contract; or 

 

(ii)  Furnish the required Performance Security. 

 

20. Format and 

Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents 

comprising the Tender as described in ITT Clause 12 of 

these Instructions to Tenderers, with the Form of Tender, 

and clearly marked ñORIGINALò.  In addition, the 

Tenderer shall submit copies of the Tender, in the number 

specified in the Tender Data Sheet, and clearly marked 

as ñCOPIESò. In the event of discrepancy between them, 

the original shall prevail. 

 

 20.2 The original and all copies of the Tenders shall be typed 

or written in indelible ink and shall be signed by a person 

or persons duly authorized to sign on behalf of the 

Tenderer.   This authorization shall consist of a written 

confirmation as specified in the Tender Data Sheet and 

shall be attached to the Tender. The name and position 

held by each person signing the authorization must be 

typed or printed below the signature. All pages of the 

Tender, except for un-amended printed literature, shall be 

initialled by the person or persons signing the Tender. 

 

 20.3 Any interlineations, erasures, or overwriting shall be valid 

only if they are initialled by the person or persons signing 

the Tender. 

 

 20.4 The Tenderer shall furnish information as described in the 

Form of Tender on commissions or gratuities, if any, paid 

or to be paid to agents relating to this Tender and to 

contract execution if the Tenderer is awarded the contract 

 

 

D. Submission of Tenders 
 

21. Sealing and 

Marking of 

Tenders 

21.1 The Tenderer shall seal the original and each copy of the 

Tender in separate envelopes, duly marking the envelopes 

as ñORIGINALò and ñCOPYò.  The envelopes shall then 

be sealed in an outer envelope securely sealed in such a 

manner that opening and resealing cannot be achieved 

undetected. 
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 21.2 The inner and outer envelopes shall: 

 

a) Be addressed to the Procuring Entity at the address 

given in the Tender Data Sheet; and 

 

b) Bear the Project name indicated in the Tender Data 

Sheet, the Invitation for Tenders (IFB) title and number 

indicated in the Tender Data Sheet, and a statement:  

ñDO NOT OPEN BEFORE,ò to be completed with 

the time and the date specified in the Tender Data 

Sheet, pursuant to ITT sub-Clause 22.1. 

 

 21.3 In addition to the identification required in sub-Clause 

21.2, the inner envelopes shall also indicate the name and 

address of the Tenderer to enable the Tender be returned 

unopened in case it is declared late, pursuant to sub-Clause 

22.1 and for matching purpose under ITT Clause 23 

 

 21.4 If the outer envelope is not sealed and marked as required 

by ITT sub clause 21.2, the Procuring Entity shall assume 

no responsibility for misplacement or premature opening of 

the Tender. 

 

22. Deadline for 

Submission of 

Tenders 

22.1 Tenders shall be received by the Procuring Entity at the 

address specified under ITT sub-Clause 21.2 no later than 

the date and time specified in the Tender Data Sheet. 

 

 22.2 The Procuring Entity may, in exceptional circumstances 

and at its discretion, extend the deadline for the submission 

of Tenders by amending the Tendering documents in 

accordance with ITT Clause 9, in which case all rights and 

obligations of the Procuring Entity and Tenderers 

previously subject to the deadline will thereafter be subject 

to the new deadline. 

 

 22.3 The extension of the deadline for submission of Tenders 

shall not be made later than the period specified in the 

Tender Data Sheet before the expiry of the original 

deadline. 

 

23. Late Tenders 23.1 The Procuring Entity shall not consider for evaluation any 

Tender that arrives after the deadline for submission of 

Tenders, in accordance with ITT Clause 22.   

 

 23.2 Any Tender received by the Procuring Entity after the 

deadline for submission of Tenders shall be declared late, 

rejected and returned unopened to the Tenderer 

 

24. Modification, 

Substitution and 

Withdrawal of 

Tenders 

24.1 A Tenderer may modify or substitute or withdraw its 

Tender after it has been submitted, provided that written 

notice of the modification, including substitution or 

withdrawal of the Tender, is received by the Procuring 

Entity prior to the deadline prescribed for submission of 

Tenders prescribed under ITT sub-Clause 22.1. 
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 24.2 The Tenderer’s modification or substitution or withdrawal 

notice shall be prepared, sealed, marked, and dispatched in 

accordance with the provisions of ITT Clauses 20 and 21 

with the outer and inner envelopes additionally marked 

“MODIFICATION ” or SUBSTITUTION  or 

“WITHDRAWALò as appropriate. The notice may also 

be sent by electronic mail and facsimile, but followed by a 

signed confirmation copy, postmarked not later than the 

deadline for submission of Tenders.  

 

 24.3 No Tender may be withdrawn, replaced or modified in the 

interval between the deadline for submission of Tenders 

and the expiration of the period of Tender validity specified 

by the Tenderer on the Tender Form. Withdrawal of a 

Tender during this interval shall result in the Tenderer’s 

forfeiture of its Tender Security or execution of Tender 

Securing Declaration, pursuant to the ITT sub-Clause 19.9. 

 

 24.4 Withdrawal of a Tender between the deadline for 

submission of Tenders and the expiration of the period of 

Tender validity specified in the Tender Data Sheet or as 

extended pursuant to sub-Clause 22.2 shall result in the 

forfeiture of the Tender Security and execution of Tender 

Securing Declaration pursuant to ITT sub-Clause 19.9.  

 

 24.5 Tenderers may only offer discounts to, or otherwise modify 

the prices of their Tenders by submitting Tender 

modifications in accordance with this Clause, or included 

in the original Tender submission.  

 

E. Opening and Evaluation of Tenders 
 

25. Opening of 

Tenders 

25.1 The Procuring Entity will open all Tenders including 

modifications, substitution or withdraw notices made 

pursuant to ITT Clause 24, in public, in the presence of 

Tenderers or their representatives who choose to attend 

and other parties with legitimate interest and Tender 

proceedings, at the place on the date and at time specified 

in the Tender Data Sheet. The Tenderers’ representatives 

who are present shall sign a register as proof of their 

attendance. 

 

 25.2 Envelopes marked ñWITHDRAWALò shall be opened 

and read out first. Tenders for which an acceptable notice 

of withdrawal has been submitted pursuant to ITT Clause 

24 shall not be opened but returned to the Tenderer. If the 

withdrawal envelope does not contain a copy of the 

“Power of Attorney” confirming the signature as a person 

duly authorized to sign on behalf of the Tenderer, the 

corresponding Tender will be opened. Subsequently, all 

envelopes marked "MODIFICATION"  shall be opened 

and the submissions therein read out in appropriate detail. 

Thereafter all envelopes marked or "SUBSTITUTION"  

opened and the submissions therein read out in appropriate 



 SECTION II: INSTRUCTIONS TO TENDERERS (ITT) 

25 
 

detail. 

 

 25.3 All other envelopes shall be opened one at a time. The 

Tenderers' names, the Tender prices, the total amount of 

each Tender and of any alternative Tender (if alternatives 

have been requested or permitted), any discounts, the 

presence or absence of Tender security, and such other 

details as the appropriate tender opening committee may 

consider appropriate, will be announced by the Secretary 

of the Tender Opening Committee at the opening.  

 

 25.4 Tenders or modifications that are not opened and not read 

out at Tender opening shall not be considered further for 

evaluation, irrespective of the circumstances. In particular, 

any discount offered by a Tenderer which is not read out at 

Tender opening shall not be considered further.  

 

 25.5 Tenderers are advised to send in a representative with the 

knowledge of the content of the Tender who shall verify 

the information read out from the submitted documents. 

Failure to send a representative or to point out any un-read 

information by the sent Tenderer’s representative shall 

indemnify the Procuring Entity against any claim or failure 

to read out the correct information contained in the 

Tenderer’s Tender. 

 

 25.6 No Tender will be rejected at Tender opening except for 

late Tenders which will be returned unopened to the 

Tenderer, pursuant to ITT Clause 23.  

 

 25.7 The Secretary of the appropriate tender opening committee 

shall prepare minutes of the Tender opening. The record of 

the Tender opening shall include, as a minimum: the name 

of the Tenderers and whether or not there is a withdrawal, 

substitution or modification, the Tender price per Lot if 

applicable, including any discounts and alternative offers 

and the presence or absence of a Tender Security or 

Tender Securing Declaration.  

 

 25.8 The Tenderers’ representatives who are present shall be 

requested to sign the record. The omission of a Tenderer’s 

signature on the record shall not invalidate the contents 

and affect the record.  

 

 25.9 A copy of the minutes of the Tender opening shall be 

furnished to individual Tenderers upon request. 

 

26. Confidentiality  26.1 Information relating to the examination, clarification, 

evaluation, and comparison of Tenders and 

recommendations for the award of a Contract shall not be 

disclosed to Tenderers or any other persons not officially 

concerned with such process until the award to the 

successful Tenderer has been announced. 

 

 26.2 Any effort by a Tenderer to influence the Procuring 
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Entity’s processing of Tenders or award decisions may 

result in the rejection of his Tender. 

 

 26.3 Notwithstanding sub-Clause 26.2, from the time of Tender 

opening to the time of Contract award, if any Tenderer 

wishes to contact the Procuring Entity on any matter 

related to the Tendering process, it should do so in writing. 

 

27. Clarification of 

Tenders 

27.1 To assist in the examination, evaluation, comparison of 

Tenders and post-qualification of the Tenderer, the 

Procuring Entity may, at its discretion, ask a Tenderer for 

clarification of its Tender including breakdown of prices. 

Any clarification submitted by a Tenderer that is not in 

response to a request by the Procuring Entity shall not be 

considered.  

 

 27.2 The request for clarification and the response shall be in 

writing. No change in the prices or substance of the Tender 

shall be sought, offered, or permitted except to confirm the 

correction of arithmetic errors discovered by the Procuring 

Entity in the evaluation of Tenders in accordance with ITT 

Clause 29. 

 

 27.3 From the time of Tender opening to the time of Contract 

award if any Tenderer wishes to contact the Procuring 

Entity on any matter related to the Tender it should do so 

in writing. 

 

28. Preliminary 

Examination of 

Tenders 

28.1 Prior to the detailed evaluation of Tenders, the Procuring 

Entity will determine whether: 

 

a) The Tender has been submitted in the required format;  

 

b) Any Tender Security submitted is in the required form, 

amount and validity period; 

 

c) The Tender has been signed by the person lawfully 

authorized to do so; 

 

d) The required number of copies of the Tender have been 

submitted; 

 

e) The Tender is valid for the period required; 

 

f) All required documents and information have been 

submitted; and 

 

g) Any required samples have been submitted. 

 

 28.2 The Procuring Entity will confirm that the documents and 

information specified under ITT Clause 12 and ITT Clause 

13 have been provided in the Tender. If any of these 

documents or information is missing, or is not provided in 

accordance with the Instructions to Tenderers, the Tender 

shall be rejected. 
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 28.3 The Procuring Entity may waive any minor informality, 

nonconformity, or irregularity in a Tender which does not 

constitute a material deviation, provided such waiver does 

not prejudice or affect the relative ranking of any Tenderer 

 

 28.4 A substantially responsive Tender is one which conforms 

to all the terms, conditions, and specifications of the 

Tendering documents, without material deviation or 

reservation. A material deviation or reservation is one that: 

 

a) Affects in any substantial way the scope, quality, or 

execution of the Works;  

 

b) Limits in any substantial way, inconsistent with the 

Tendering documents, the Procuring Entity's rights or 

the Tenderer’s obligations under the Contract; or  

 

c) If rectified, would affect unfairly the competitive 

position of other Tenderers presenting substantially 

responsive Tenders. 

 

 28.5 If a Tender is not substantially responsive, it will be 

rejected by the Procuring Entity, and may not subsequently 

be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 

29. Correction of 

Errors  

29.1 Tenders determined to be substantially responsive will be 

checked by the Procuring Entity for any arithmetic errors.  

Errors will be corrected by the Procuring Entity as follows: 

 

a) If there is a discrepancy between unit prices and the 

total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail, and the total 

price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of 

the decimal point in the unit price, in which the total 

price as quoted shall govern and the unit price shall be 

corrected; 

 

b) If there is an error in a total corresponding to the 

addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and  

 

c) Where there is a discrepancy between the amounts in 

figures and in words, the amount in words will govern. 

 

 29.2 The amount stated in the Tender will, be adjusted by the 

Procuring Entity in accordance with the above procedure 

for the correction of errors and, with, the concurrence of 

the Tenderer, shall be considered as binding upon the 

Tenderer. If the Tenderer does not accept the corrected 

amount, its Tender will then be rejected, and the Tender 

Security may be forfeited and the Tender Securing 

Declaration may be executed in accordance with sub-
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Clause 19.9. 

 

30. Conversion to 

Single Currency 

30.1 To facilitate the evaluation and comparison, the Procuring 

Entity will convert all Tender prices expressed in the 

amounts in various currencies in which the Tender prices 

are payable to Kenya Shillings at the selling exchange rate 

established for similar transactions by the Central Bank of 

Kenya ruling on the date specified in the Tender Data 

Sheet. 

 

31. Comparison of 

Tenders 

31.1 The Procuring Entity shall evaluate and compare only the 

Tenders determined to be substantially responsive in 

accordance with ITT Clause 28. 

 

 31.2 In evaluating the Tenders, the Procuring Entity will 

determine for each Tender the evaluated Tender price by 

adjusting the Tender price as follows: 

Making any correction for errors pursuant to ITT Clause 

29; 

Excluding provisional sums and the provision, if any for 

contingencies in the Bill of Quantities, but including Day 

work , where priced competitively ; and  

Making appropriate adjustments to reflect discounts or 

other price modifications offered in accordance with sub-

Clause 24.5. 

 

 31.3 The Procuring Entity may waive any minor informality or 

non-conformity, which does not constitute a material 

deviation, provided such waiver does not prejudice or 

affect the relative standing of any Tenderer.  Variations, 

deviations, and alternative offers and other factors, which 

are in excess of the requirements of the Tendering 

documents or otherwise result in unsolicited benefits for 

the Procuring Entity will not be taken into account in 

Tender evaluation. 

 

32. National 

Preference 

32.1 In the evaluation of Tenders the Procuring Entity shall 

apply exclusive preference to citizens of Kenya where: 

 

a) The funding is 100% from the Government of Kenya or 

a Kenyan body; 

 

b) The amounts are below the prescribed threshold of 

KShs.200 million; 

 

 32.2 To qualify for the preference the candidate shall provide 

evidence of eligibility by: 

 

a) Proving Kenyan citizenship by production of a Kenyan 

Identity Card; or 

 

b) Providing proof of being a “citizen contractor” in terms 
of section 3(1) of the Act, i.e. being a natural person or 

an incorporated company wholly owned and controlled 

by persons who are citizens of Kenya. 
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 32.3 The Minister of Finance may prescribe additional 

preference and/or reservation schemes, for example for 

procurements above these thresholds.  If such additional 

preference schemes apply, details will be given in the 

Tender Data Sheet.  

 

33. Determination of 

the Lowest 

Evaluated Tender 

33.1 The Tender with the lowest evaluated price from among 

those which are eligible, compliant and substantially 

responsive shall be the lowest evaluated Tender. 

34. Post-qualification 

of Tenderer 

34.1 If specified in the Tender Data Sheet, post-qualification 

shall be undertaken.  

 

 34.2 The Procuring Entity will determine to its satisfaction 

whether the Tenderer that is selected as having submitted 

the lowest evaluated responsive Tender is qualified to 

perform the contract satisfactorily, in accordance with the 

criteria listed in sub-Clause 13.3. 

 

 34.3 The determination will take into account the Tenderer’s 

financial, technical, and production capabilities.  It will be 

based upon an examination of the documentary evidence 

of the Tenderer’s qualifications submitted by the Tenderer, 

pursuant to sub-Clause 13.3, as well as such other 

information as the Procuring Entity deems necessary and 

appropriate. Factors not included in these Tendering 

documents shall not be used in the evaluation of the 

Tenderer’s qualifications. 

 

 34.4 An affirmative determination will be a prerequisite for 

award of the contract to the Tenderer.  A negative 

determination will result in rejection of the Tenderer’s 

Tender, in which event the Procuring Entity will proceed 

to the next lowest evaluated Tender to make a similar 

determination of that Tenderer’s capabilities to perform 

satisfactorily. 

 

 

F. Award of Contract  
 

35. Criteria of Award  35.1 Subject to ITT Clause 35 and 36, the Procuring 

Entity will award the Contract to the Tenderer 

whose Tender has been determined to be 

substantially responsive to the Tendering 

documents and who has offered the lowest 

Evaluated Tender Price, provided that such 

Tenderer has been determined to be:  

 

a) Eligible in accordance with the provisions of 

ITT Clause 3;  

 

b) Is determined to be qualified to perform the 

Contract satisfactorily;  
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c) Successful negotiations have been concluded. 

 

 35.2 If, pursuant to sub-Clause 14.1, this Contract is 

being awarded on a “lot and package” basis, the 

lowest evaluated Tender price will be determined 

when evaluating this Contract in conjunction with 

other Contracts to be awarded concurrently, taking 

into account any discounts offered by the Tenderer 

for award of more than one Contract. 

 

36. Clarifications 36.1 Clarifications may be undertaken with the lowest 

evaluated Tenderer relating to the following areas: 

 

  a) A minor alteration to the technical details of the 

statement of requirements; 

 

b) Reduction of quantities for budgetary reasons, 

where the reduction is in excess of any 

provided for in the Tendering documents; 

 

c) A minor amendment to the Contract Data 

Sheet; 

 

d) Finalizing payment arrangements; 

 

e) Mobilization arrangements; 

 

f) Agreeing final delivery or work schedule to 

accommodate any changes required by the 

Procuring Entity; 

 

g) The methodology or staffing; or 

 

h) Clarifying details that were not apparent or 

could not be finalized at the time of Tendering. 

 

 36.2 Clarifications shall not change the substance of the 

tender. 

 

37. Procuring Entityôs Right 
to Accept any Tender 

and to Reject any or all 

Tenders 

37.1 Notwithstanding ITT Clause 35, the Procuring 

Entity reserves the right to accept or reject any 

Tender, and to cancel the Tendering process and 

reject all Tenders, at any time prior to the award of 

Contract, without thereby incurring any liability to 

the affected Tenderer or Tenderers. 

 

 37.2 Notice of the rejection of all Tenders shall be 

given promptly within 14 days to all Contractors 

that have submitted Tenders. 

 

 37.3 The Procuring Entity shall upon request 

communicate to any Tenderer the grounds for its 

rejection of its Tenders, but is not required to 

justify those grounds. 
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38. Procuring Entiti es Right 

to Vary Quantities at the 

Time of Award 

38.1 The Procuring Entity reserves the right at the time 

of contract award to increase or decrease the 

quantity of goods or related services originally 

specified in these Tendering documents (schedule 

of requirements) provided this does not exceed by 

the percentage indicated in the Tender Data 

Sheet, without any change in unit price or other 

terms and conditions of the Tender and Tendering 

documents. 

 

39. Notification of Award  39.1 The Tenderer whose Tender has been accepted 

will be notified of the award by the Procuring 

Entity prior to expiration of the Tender validity 

period by e-mail or facsimile confirmed by 

registered letter. This letter (hereinafter and in the 

Conditions of Contract called the "Letter of 

Acceptance") will state the sum that the Procuring 

Entity will pay the Contractor in consideration of 

the provision and maintenance of the Work(s) as 

prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

 

 39.2 The notification of award will constitute the 

formation of the Contract, subject to the Tenderer 

furnishing the Performance Security in accordance 

with ITT Clause 41 and signing the Contract in 

accordance with sub-Clause 40.2 

 

 39.3 At the same time as the person submitting the 

successful Tender is notified, the Procuring Entity 

will notify each unsuccessful Tenderer, the name 

of the successful Tenderer and the Contract 

amount and will discharge the Tender Security and 

Tender Securing Declaration of the Tenderer 

pursuant to ITT sub Clause 19.7. 

 

 39.4 If, after notification of award, a Tenderer wishes to 

ascertain the grounds on which it’s Tender or 

application for pre-qualification was unsuccessful, 

it should address its request to the secretary of the 

Tender Committee that authorized the award of 

contract. The secretary of the Tender Committee 

shall, within fourteen days after a request, provide 

written reasons as to why the Tender, proposal or 

application to be pre-qualified was unsuccessful. 

However, failure to take this opportunity to clarify 

the grounds for rejection does not affect the 

Tenderer’s right to seek immediate review by the 

Public Procurement Administrative Review Board 

under Clause 45. 

 

40. Signing of Contract 40.1 Promptly, and in no case later than 14 days, after 

notification, Procuring Entity shall send the 

successful Tenderer the Agreement and Contract 

Data Sheet, incorporating all agreements between 
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the parties obtained as a result of Contract 

negotiations.   

 

 40.2 Within the period specified in the notification or 

Tender Data Sheet but not earlier than fourteen 

(14) days since notification of award of contract, 

the successful Tenderer shall sign and date the 

contract and return it to the Procuring Entity. 

 

41. Performance Security 41.1 Within thirty (30) days but after 14 days after 

receipt of the Letter of Acceptance, the successful 

Tenderer shall deliver to the Procuring Entity a 

Performance Security in the amount and in the 

form stipulated in the Tender Data Sheet and the 

Contract Data Sheet, denominated in the type and 

proportions of currencies in the Letter of 

Acceptance and in accordance with the Conditions 

of Contract. 

 

 41.2 If the Performance Security is provided by the 

successful Tenderer in the form of a Bank 

Guarantee or Insurance Bond, it shall be issued 

either: 

 

a) At the Tenderer’s option, by a bank or insurance 
firm located in Kenya, or a foreign bank or 

insurance firm through a correspondent bank or 

insurance firm located in Kenya;  

 

b) With the consent of the Procuring entity, 

directly by a foreign bank acceptable to the 

Procuring entity. 

 

 41.3 Failure of the successful Tenderer to comply with 

the requirement of sub-Clause 41.1 shall constitute 

sufficient grounds for the annulment of the award 

and forfeiture of the Tender Security, in which 

event the Procuring Entity may make the award to 

the next lowest evaluated Tenderer or call for new 

Tenders. 

 

42. Advance Payment 42.1 The Procuring Entity will provide an Advance 

Payment as stipulated in the Conditions of 

Contract, subject to a maximum amount, as stated 

in the Tender Data Sheet.   

 

 42.2 The Advance Payment request shall be 

accompanied by an Advance Payment Security 

(Guarantee) in the form provided in Section X. For 

the purpose of receiving the Advance Payment, the 

Tenderer shall make an estimate of, and include in 

its Tender, the expenses that will be incurred in 

order to commence work.  These expenses will 

relate to the purchase of equipment, machinery, 

materials, and on the engagement of labour during 
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the first month beginning with the date of the 

Procuring Entity’s “Notice to Commence” as 

specified in the Contract Data Sheet. 

 

43. Adjudicator  43.1 The Procuring Entity proposes the person named in 

the Tender Data Sheet to be appointed as 

Adjudicator under the Contract, at an hourly fee 

specified in the Tender Data Sheet, plus 

reimbursable expenses.  If the Tenderer disagrees 

with this proposal, the Tenderer should so state in 

the Tender. If, in the Letter of Acceptance, the 

Procuring Entity has not agreed on the appointment 

of the Adjudicator, the Adjudicator shall be 

appointed by the Appointing Authority designated 

in the Contract Data Sheet at the request of either 

party. 

 

 

G. Review of Procurement Decisions 
 

44. Right to Review 44.1 A Tenderer who claims to have suffered or risk 

suffering, loss or damage or injury as a result of breach 

of a duty imposed on a Procuring Entity or an 

Approving Authority by the Public Procurement and 

Disposal Act, 2005 and the Public Procurement and 

Disposal Regulations 2006, the procurement 

proceedings or processes, may seek administrative 

review as prescribed by the Act. The following matters, 

however, shall not be subject to the administrative 

review: 

 

a) The choice of procurement method; 

 

b) a decision by the Procuring Entity to reject all 

Tenders, proposals or quotations; 

 

c) Where a contract is signed in accordance to Section 

68 of the Public Procurement and Disposal 

Act,2005; 

 

d) Where an appeal is frivolous. 

 

45. Time Limit on 

Review 

45.1 The Tenderer shall submit an application for review in 

the number of copies and pay fees as prescribed by the 

Public Procurement and Disposal Regulations 2006 

within fourteen (14) days of the time the Tenderer 

became or should have become aware of the 

circumstances giving rise to the complaint or dispute. 

 

46. Submission of 

Applications for 

Review by the Public 

Procurement 

Administrative 

46.1 Any application for administrative review shall be 

submitted in writing to the Secretary, Public 

Procurement Administrative Review Board on Form 

RB 1 at the address shown in the Tender Data Sheet. 

The secretary to the review board shall immediately 

after filing of the request, serve a copy thereof on the 
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Review Board Procuring Entity or Director-General as the case may 

be. 

 46.2 The application for administrative review shall be in 

accordance with the requirements of Regulation 73 of 

the Public Procurement and Disposals Regulations, 

2006, including: 

  

a) Reasons for the complaint, including any alleged 

breach of the Act or Regulations; 

 

b) An explanation of how the provisions of the Act and 

or Regulation has been breached or omitted, 

including the dates and name of the responsible 

public officer, where known; 

 

c) Statements or other evidence supporting the 

complaint where available as the applicant considers 

necessary in support of its request; 

 

d) Remedies sought;  

 

e) Any other information relevant to the complaint.  

 

47. Decision by the 

Public Procurement 

Administrative 

Review Board 

47.1 The Administrative Review Board shall within thirty 

days after receipt of an application for administrative 

review deliver a written decision which shall indicate: 

 

a) Annulling anything the Procuring Entity has done in 

the procurement proceedings, including annulling 

the procurement proceedings in their entirety; 

 

b) Giving directions to the Procuring Entity with 

respect to anything to be done or redone in the 

procurement proceedings; 

 

c) Substituting the decision of the Review Board for 

any decision of the Procuring Entity in the 

procurement proceedings; 

 

d) Order the payment of costs as between parties to the 

review. 

 

 47.2 The decision made by the Review Board shall, be final 

and binding on the parties unless judicial review thereof 

commences within fourteen (14) days from the date of 

the Review Board’s decision. 

 

48. Appeal on the 

decision of the 

Review Board 

48.1 Any party to the review aggrieved by the decision of 

the Review Board may appeal to the High Court and 

the decision of the High Court shall be final. 
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Tender Data Sheet (TDS) 

 

Instructions to Tenderers Clause Reference 

 

TDS 

Reference 

Number 

ITT 

Clause 

Number 

Amendments of, and Supplements to, Clauses in the Instruction 

to Tenderers 

 

A. Introduction  

 

1. 1.1 The Procuring Entity is National Drought Management Authority 

 

2. 1.1 Name of Project is   

 

THE CONSTRUCTION OF   RISING MAIN AND 225M3 

GROUND LEVEL RESERVOIR TANK  

MERTI -KORBESA WATER SUPPLY PROJECT  

(NDMA COMPONENT)  

 

3. 1.2 The expected completion date of the works is 4 months after 

signing of the contract  

 

4. 1.3 The project is targeting to improve community 
preparedness towards building their resilience to drought.  
 

5. 2.1 Name of financing institution is the EDE Drought Risk Management 

& Coordination Project (EDE/DRMC-SP5) with financial support 

from the European Union. 

 

Name of the Procuring is National Drought Management Authority 

 

Financial Year - 2020/2021 

 

Describe works under the contracts  

¶ 14 km Rising main(Mix of G1 class B , HDPE NP16, 

110mm) 

¶ 225m3 reservoir tank 

¶ Supply and maintenance of 2 motor cycles 150cc 

 
6. 2.2 The loan/ credit number is N/A 

 

7. 5.1 

 

Alternative Tenders are NOT ALLOWED in this Tender.  

8. 5.2 

 

Alternative time for completion N/A 

 

9. 3.1 Only Tenderers registered as National Construction Authority 7 

and above for Water Works. 

 

10. 7.3 Pre-Tender meeting shall be NOT be held 

11. 7.5 N/A 

 7.6 N/A 
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B. Tendering Documents 

 

12. 8.2 The number of copies to be completed and returned with the Tender is 

One (1) Copy and Original 

13. 8.1 Address for clarification of Tendering Document is  

Chief Executive Officer 

National Drought Management Authority  

P.O. Box 53547 ï 00200  

Nairobi  

Email: supplychain@ndma.go.ke 

 

Bidders are advised to regularly check the NDMA website 

www.ndma.go.ke for Addendum and / or clarifications 

 

14. 8.2 Period to Respond to request for clarification by the Procuring Entity 2 

days 

 

Period Prior to deadline for submission of Tenders for Tenderers to 

request clarification 3days 

 

 

 

C. Preparation of Tenders 

 

15. 

 

11.1 Language of Tender and all correspondence shall be English 

 

16. 13.3 Other information or materials required to be completed and submitted by 

Tenderers: 

a) Copies of original documents defining the constitution or legal status, 

place of registration, and principal, place of business; written power of 

attorney authorizing the signatory of the Tender to commit the Tenderer. 

 

b) The minimum required annual volume of construction work for the 

successful Tenderer in any of the last 2 years shall be: Kshs. 10 Million 

 

c) Experience as prime contractor in the construction of at least three 

projects of a nature and complexity equivalent to the Works in the last 3 

years or the period stated in a) above (to comply with this requirement, 

works cited should be at least 70 percent complete). 

d) The essential equipment to be made available for the Contract by the 

successful Tenderer (proposals for timely acquisition or own, lease, hire, 

etc) shall be: 

i)  Excavator/Back hoe excavator 

ii)  Tippers 

iii)  Concrete mixer 

mailto:supplychain@ndma.go.ke
http://www.ndma.go.ke/
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iv) 25mm concrete Poker vibrator complete with generator  

v) Pick UP 

e) Earth/Water works Inspector/Work Superintendent with a minimum of 5 

years’ experience, 3 years in works of an equivalent nature and volume. 

f) Evidence of adequate working capital or credit accessibility for this 

contract. 

g) Information regarding litigation, current   

EVALUATION CRITERIA 

The following requirements must be met by the tenderer not withstanding 

other requirements in the tender documents, bidders must serialize all the 

pages of each bid submitted. 

MANDATORY CRITERIA 

No.                                                 Responsive or Non-Responsive 

MR1 – Must submit a copy of certificate of registration/Incorporation 

MR2 – Must submit a copy of valid tax compliance certificate 

MR3 – Must fill the bill of quantities in the format provided (incomplete BoQs 

will be rejected-Both Options must be filled. 

MR4 – Must submit a tender security of Kenya Shillings 350,000 valid for 30 

days beyond the bid validity period i.e. 150 days 

MR5 – Must fill the two form of tenders (Option A and option B) in the format 

provided and signed by the authorised person 

MR6 – Power of attorney proof authorising the signatory of the tenderer to 

commit the tenderer 

MR7 – Must submit a copy of valid registration by the National Construction 

Authority (NCA 7 for water works and above) accompanied by a valid 

practising license. 

MR8 Must Provide Valid Business /Trading License from a Local Government 

MR9: Must submit CR12 showing names of directors 

MR10. MUST Paginate/Serialize the tender document 

MR11. Must fill in, sign and stamp Anti-Corruption Declaration Form 

 

 

At this stage, the tender’s submission will either be responsive in the entire 

mandatory requirement (MR) above or non-responsive. The non-responsive 
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submission will be eliminated from the entire evaluation process and will not 

be considered any further. 

 

TECHNICAL EVALUATION \ 

 

No Parameter Maximum 

Score 

1 Relevant Experience 

Experience as prime contractor in the construction of 

at least two projects of similar nature and 

complexity equivalent to the Works in the last 

three years 

30 

2 Equipments 

 i) Excavator/backhore excavator 

ii)  Tippers 

iii)  Concrete mixer 

iv) 25mm concrete Poker vibrator 

complete with generator  

v) Pick UP(maximum 25 marks) 

Proof of : 

ownership  

(25 marks)  

Co-owned-

20Marks), 

leased (15 

marks) 

25 

3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Key Personnel   

Site Agent  

(Maximum 10 

Marks) 

 

 

 

 

 

 

Qualification – 

Irrigation/C

ivil 

Engineerin

g 

 

Relevant 

Experinece 

(10 years) 

 

Degree 

 

7 

HND 5 

Diploma 

 

3 

5 – 10 years 

 

3 

0 – 5 years 2 

 

Surveyor ( 

Engineering 

survey) 

Maximum 6 

marks) 

 

Qualification – 

Relevant 

experience 

 

Diploma 6 

Foreman Qualification Certificate 2 
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4 Financial Capacity 

(Maximum 

15 marks) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Audited 

Accounts – 

financial 

capability 

of the firm 

based on 

information 

provided in 

the last 

three years 

audited 

accounts 

i.e. 2017, 

2018 and 

2019  

 

Current Ratio = 

Current 

Assets / 

Current 

liabilities 

 

(a ration of 1 and 

above (2 

marks, 

below 1 (1 

mark for 

each year 

audited) 

 6 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 

 

 

 

 

 

Line of credit of 

over 10 

Millio n 

 3 

Annual volume 

(turn over) 

of 

constructio

n work for 

the 

successful 

tenderer in 

any of the 

last two 

years shall 

be:  

Over Kshs. 

10Million 

2 

Others  
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Bank statement 

(last six 

months to 

date of 

tender) 

 2 

Proposed program 

(work 

methodology 

and schedule) 

 

  12 

 

 

 

 

 

 

 

 

 

 

100 Marks 

Only bidders who score 75% and above will be subject to financial 

evaluation. Those who score below 75% will be eliminated at this 

stage from the entire evaluation process and will not be considered 

further. 

 

The Authority will verify information submitted. Any form of forgery or 

misinformation will lead to cancellation of the bid. 

 

17. 13.4 In the case of joint venture each partner shall submit information required 

under Clause ITT Clause 13.4. In addition, the Tenderer shall furnish the 

following: 

a) The Power of Attorney 

b) Audited Books of Accounts with a turnover of at least Kshs. 10 

Million for the last two years 

 

18. 16.4 

 

The price shall be fixed 

c) Information to be submitted with the Tender are: The basic rates of 

materials and services 

19. 17.1 

 

The currency in which the prices shall be quoted shall be: Kenyan Shilling 

20. 17.2 

30.2 

The authority for establishing the rates of exchange shall be Central Bank of 

Kenya. 

 

The applicable date for exchange rates for tendering and evaluation purposes is 

28 days earlier than the final deadline for the submission of tenders. 

 

21. 18.1 The Tender validity period shall be 120 days. 

 

22. 19.1 The amount of Tender Security shall be in Kenya Shillings 350,0000 

23. 20.1 

 

In addition to the original of the Tender, the Tenderer should submit one copy 

of the Tender  

24. 20.2 Written confirmation of authorization is Power of Attorney 
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D. Submission of Tenders 

 

25. 21.2 a) Tenders shall be submitted to:  

Chief Executive Officer 

National Drought Management Authority 

Standard Street 

Lonrho House, 8th Floor 

P.O. Box 53547 - 00200 

Nairobi  

26. 21.2 b) Project name: Tender for Construction of the Proposed Rising Main 
and 225M3 Ground Level Reservoir Tank for Merti ð Korbesa 
Water Supply Project, Cherab Ward, Isiolo County 

 

Tender number: NDMA/ 08/2020-21 

Time and date for submission: 10:30am on Wednesday 9th September, 2020 

 

27. 22.1 The deadline for Tender submission is 

a) Day: Wednesday 

b) Date: 9th September, 2020 

c) Time: 10:30am 

 

28. 22.3 The extension of the deadline for submission of Tenders shall be made not 

later than 3 days before the expiry of the original deadline. 

 

29 24.4 Expiry of Tender validity is 120 days from the tender closing date. 

 

 

E. Opening and Evaluation of Tenders 

 

29. 25.1 The Tender opening shall take place at: 

The Boardroom 

National Drought Management Authority 

Standard Street, Lonrho House, 17th Floor 

Nairobi, Kenya 

 

Date: Wednesday 9th September, 2020                              Time: 10:30am 

30. 32.3 Additional Preference:  N/A 

 

31. 34.1 Post- qualification will be undertaken 

 

32. 38.1 Percentage for quantities increase or decrease is 25% 

 

 

F. Award of Contract 

 

33. 41.1 The amount of Performance Security shall be 10% of the Contract Sum 

 

34. 42.1 The Advance Payment shall be : N/A 

35. 43.1 The proposed adjudicator for the project is: The Institute of Engineers of 

Kenya whose hour rate shall be determined by the Institution 
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G. Review of Procurement Decisions 
 

37. 46.1 The address for submitting appeals to Administrative Review Board: 

The Secretary, 

Public Procurement Administrative Review Board, 

The Public Procurement Regulatory Authority, 

10th Floor, National Bank House, 

P.O. Box 58583-00200,  

NAIROBI, Kenya. 

Tel: +254 (0) 20 3244000 

Email: info@ppra.go.ke 

Website: www.ppra.go.ke 

 

 

 

 

 

 

 

mailto:info@ppra.go.ke
http://www.ppra.go.ke/
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20. Protection of the Environment ............................................................................... 66 

20.1 The Contractors shall take all reasonable steps to protect the 

environment and to limit damage and nuisance to people and property resulting 

from pollution, noise and other results of his operations. ......................................66 
21. Labour Laws .......................................................................................................... 66 

21.2 The Contractor shall comply with all the relevant labour laws 

applicable in the Country, including laws relating to workers employment, 

working hours, health, safety, welfare, and immigration, and shall allow them all 

their legal rights. .....................................................................................................66 

21.2 The Contractor shall require his employees to obey all applicable laws, 

including those concerning safety at work. ............................................................66 
22. Health and Safety ................................................................................................... 66 

22.1 The Contractor shall at all times take all reasonable precautions to 

maintain the health and safety of his personnel. ....................................................66 
23. Discoveries ............................................................................................................. 67 
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23.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the Procuring Entity. 

The Contractor shall notify the Project Manager of such discoveries and carry out 

the Project Manager's instructions for dealing with them. .....................................67 
24. Possession of the Site ............................................................................................. 67 

24.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in the Contract 

Data Sheet, the Procuring Entity will be deemed to have delayed the start of the 

relevant activities, and this will be a Compensation Event. ...................................67 
25. Access to the Site ................................................................................................... 67 

25.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any place where work 

in connection with the Contract is being carried out or is intended to be carried 

out. 67 
26. Instructions, Inspections and Audits ...................................................................... 67 

26.1 The Contractor shall carry out all instructions of the Project Manager 

which comply with the applicable laws where the Site is located. ........................67 

26.2 The Contractor shall permit the Kenya Government to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 

and to have them audited by auditors appointed by the Kenya Government, if so 

required by the Kenya Government .......................................................................67 
27. Disputes .................................................................................................................. 67 

27. 1 If the Contractor believes that a decision taken by the Project Manager 

was either outside the authority given to the Project Manager by the Contract or 

that the decision was wrongly taken, the decision shall be referred to the 

Adjudicator within 14 days of the notification of the Project Manager’s decision.

 67 
28. Procedure for Disputes ........................................................................................... 67 

28.1 The Adjudicator shall give a decision in writing within 28 days of 

receipt of a notification of a dispute. ......................................................................67 

28.2 The Adjudicator shall be paid by the hour at the rate specified in the 

Tender Data Sheet and Contract Data Sheet, together with reimbursable 

expenses of the types specified in the Contract Data Sheet, and the cost shall be 

divided equally between the Procuring Entity and the Contractor, whatever 

decision is reached by the Adjudicator.  Either party may refer a decision of the 

Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision.  

If neither party refers the dispute to arbitration within the above 28 days, the 

Adjudicator’s decision will be final and binding. ..................................................67 
29. Replacement of Adjudicator .................................................................................. 68 

29.1 Should the Adjudicator resign or die, or should the Procuring Entity 

and the Contractor agree that the Adjudicator is not functioning in accordance 

with the provisions of the Contract, a new Adjudicator will be jointly appointed by 

the Procuring Entity and the Contractor.  In case of disagreement between the 

Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the Contract Data Sheet at 

the request of either party, within 14 days of receipt of such request. ...................68 
B. Time Control.............................................................................................. 68 
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30. Programme ............................................................................................................. 68 

30.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work, including any changes to the sequence of the 

activities. 68 

30.3 The Contractor shall submit to the Project Manager for approval an 

updated Programme at intervals no longer than the period stated in the Contract 

Data Sheet.  If the Contractor does not submit an updated Programme within this 

period, the Project Manager may withhold the amount stated in the Contract Data 

Sheet from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been 

submitted. 68 

30.4 The Project Manager’s approval of the Programme shall not alter the 

Contractor’s obligations.  The Contractor may revise the Programme and submit it 

to the Project Manager again at any time.  A revised Programme shall show the 

effect of Variations and Compensation Events ......................................................68 
31. Extension of the Intended Completion Date .......................................................... 68 

31.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which would cause the 

Contractor to incur additional cost. ........................................................................68 

31.2 The Project Manager shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or Variation and 

submitting full supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended Completion 

Date. 68 
32. Acceleration ........................................................................................................... 69 

32.1 When the Procuring Entity wants the Contractor to finish before the 

Intended Completion Date, the Project Manager will obtain priced proposals for 

achieving the necessary acceleration from the Contractor.  If the Procuring Entity 

accepts these proposals, the Intended Completion Date will be adjusted 

accordingly and confirmed by both the Procuring Entity and the Contractor. ......69 
33. Delays Ordered by the Project Manager ................................................................ 69 

33.1 The Project Manager may instruct the Contractor to delay the start or 

progress of any activity within the Works. ............................................................69 
34. Management Meetings ........................................................................................... 69 

34.1 Either the Project Manager or the Contractor may require the other to 

attend a management meeting.  The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. ..........................................................................69 

34.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the meeting and to 

the Procuring Entity.  The responsibility of the parties for actions to be taken shall 
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be decided by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. .......69 
35. Early Warning ........................................................................................................ 69 

35.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the Contract Price or delay the execution of 

the Works.  The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract 

Price and Completion Date.  The estimate shall be provided by the Contractor as 

soon as reasonably possible....................................................................................69 

35.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals for how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Project Manager. .........................................................69 

C. Quality Control .......................................................................................... 69 
36. Identifying Defects ................................................................................................. 69 

36.1 The Project Manager shall check the Contractor’s work and notify the 

Contractor of any Defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Project Manager may instruct the Contractor to 

search for a Defect and to uncover and test any work that the Project Manager 

considers may have a Defect. .................................................................................69 
37. Tests ....................................................................................................................... 69 

37.1 If the Project Manager instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the test 

shows that it does, the Contractor shall pay for the test and any samples.  If there is 

no Defect, the test shall be a Compensation Event. ...............................................69 
38. Correction of Defects ............................................................................................. 69 

38.1 The Project Manager shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Contract Data Sheet.  The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. ........................................69 

38.2 Every time notice of a Defect is given, the Contractor shall correct the 

notified Defect within the length of time specified by the Project Manager’s 

notice. 70 

38.3 If the Contractor has not corrected a defect within the time specified in 

the Procuring Entity’s notice, a penalty for lack of performance will be paid by the 

Contractor. The amount to be paid will be calculated as a percentage of the cost of 

having the defect correct, assessed as described in Clause 39. ..............................70 
39. Uncorrected Defects ............................................................................................... 70 

39.1 If the Contractor has not corrected a Defect within the time specified in 

the Project Manager’s notice, the Project Manager will assess the cost of having 

the Defect corrected, and the Contractor will pay this amount. .............................70 
D. Cost Control ............................................................................................... 70 

40. Bill of Quantities .................................................................................................... 70 

40.1 The Bill of Quantities shall contain items for the construction, 

installation, testing, and commissioning work to be done by the Contractor. .......70 
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40.2 The Bill of Quantities is used to calculate the Contract Price.  The 

Contractor shall be paid for the quantity of the work done at the rate in the Bill of 

Quantities for each item. ........................................................................................70 
41. Changes in the Quantities ...................................................................................... 70 

41.1 If the final quantity of the work done differs from the quantity in the 

Bill of Quantities for the particular item by more than 25 percent, provided the 

change exceeds 1 percent of the Initial Contract Price, the Project Manager shall 

adjust the rate to allow for the change....................................................................70 

41.2 The Project Manager shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent, except with 

the prior approval of the Procuring Entity. ............................................................70 

41.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill of 

Quantities. 70 
42. Variations ............................................................................................................... 70 

42.1 All Variations shall be included in the updated Programmes produced 

by the Contractor. ...................................................................................................70 
43. Payments for Variations ......................................................................................... 70 

43.1 The Contractor shall provide the Project Manager with a quotation for 

carrying out the Variation when requested to do so by the Project Manager.  The 

Project Manager shall assess the quotation, which shall be given within seven days 

of the request or within any longer period stated by the Project Manager and 

before the Variation is ordered. ..............................................................................70 

43.2 If the work in the Variation corresponds with an item description in the 

Bill of Quantities and if, in the opinion of the Project Manager, the quantity of 

work is above the limit stated in Sub-Clause 41.1 or the timing of its execution do 

not cause the cost per unit of quantity to change, the rate in the Bill of Quantities 

shall be used to calculate the value of the Variation.  If the cost per unit of quantity 

changes, or if the nature or timing of the work in the Variation does not 

correspond with items in the Bill of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of work. ...........................70 

43.3 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the Variation and make a change to the Contract Price, which shall be based 

on the Project Manager’s own forecast of the effects of the Variation on the 

Contractor’s costs. ..................................................................................................70 

43.4 If the Project Manager decides that the urgency of varying the work 

would prevent a quotation being given and considered without delaying the work, 

no quotation shall be given and the Variation shall be treated as a Compensation 

Event. 71 

43.5 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. ................................................71 
44. Cash Flow Forecasts .............................................................................................. 71 

44.1 When the Programme is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.  The cash flow forecast shall 

include different currencies, as defined in the Contract, converted as necessary 

using the Contract exchange rates. .........................................................................71 
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45. Payment Certificates .............................................................................................. 71 

45.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the cumulative amount 

certified previously. ................................................................................................71 

45.2 The Project Manager shall check the Contractor’s monthly statement 

and certify the amount to be paid to the Contractor within twenty eight 28 days of 

receipt of the certificate from the contractor. .........................................................71 

45.3 The value of work executed shall be determined by the Project 

Manager. 71 

45.4 The value of work executed shall comprise the value of the quantities 

of the items in the Bill of Quantities completed.....................................................71 
46. Payments ................................................................................................................ 71 

46.1 Payments shall be adjusted for deductions for advance payments and 

retention.  The Procuring Entity shall pay the Contractor the amounts certified by 

the Project Manager within 28 days of the date of each certificate.  If the 

Procuring Entity makes a late payment, the Contractor shall be paid interest on the 

late payment in the next payment Interest shall be calculated from the date by 

which the payment should have been made up to the date when the late payment is 

made at the prevailing rate of interest for commercial borrowing for each of the 

currencies in which payments are made as indicated in the Contract Data Sheet..

 71 

46.2 If  an amount certified is increased in a later certificate or as a result of 

an award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause.  Interest shall be calculated 

from the date upon which the increased amount would have been certified in the 

absence of dispute. .................................................................................................71 

46.3 Unless otherwise stated, all payments and deductions will be paid or 

charged in the proportions of currencies comprising the Contract Price. ..............71 

46.4 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. ......................................................................................71 
47. Compensation Events ............................................................................................. 72 

47.1 The following shall be Compensation Events: ....................................72 

(a) The Procuring Entity does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data Sheet. .............................................72 

(b) The Procuring Entity modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract. ..........................................72 

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or 

instructions required for execution of the Works on time. .....................................72 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional 

tests upon work, which is then found to have no Defects. .....................................72 

(e) The Project Manager unreasonably does not approve a subcontract to be let. ......72 

(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of the Letter of Acceptance from the information issued 
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to Tenderers (including the Site Investigation Reports), from information available 

publicly and from a visual inspection of the Site. ..................................................72 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Procuring Entity, or additional work required for safety 

or other reasons. .....................................................................................................72 

(h) Other contractors, public authorities, utilities, or the Procuring Entity does not 

work within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. .....................................................................72 

(i) The advance payment is delayed. ...........................................................................72 

(j) The effects on the Contractor of any of the Procuring Entity’s Risks. ..................72 

(k) The Project Manager unreasonably delays issuing a Certificate of Completion. ..72 

(l) Other Compensation Events described in the Contract or determined by the Project 

Manager shall apply. ..............................................................................................72 

47.2 If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be extended.  

The Project Manager shall decide whether and by how much the Contract Price 

shall be increased and whether and by how much the Intended Completion Date 

shall be extended. ...................................................................................................72 

47.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast cost has been provided by the Contractor, it 

shall be assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast.  The Project Manager will assume that the Contractor will react 

competently and promptly to the event. .................................................................72 

47.4 The Contractor shall not be entitled to compensation to the extent that 

the Procuring Entity’s interests are adversely affected by the Contractor’s not 

having given early warning or not having cooperated with the Project Manager..72 
48. Taxes ...................................................................................................................... 72 

48.1 The Project Manager shall adjust the Contract Price if taxes, duties, 

and other levies are changed between the date 28 days before the submission of 

Tenders for the Contract and the date of the last Completion certificate.  The 

adjustment shall be the change in the amount of tax payable by the Contractor, 

provided such changes are not already reflected in the Contract Price or are a 

result of Clause 50. .................................................................................................72 
49. Currencies .............................................................................................................. 73 

49.1 Where payments are made in currencies other than the Kenya 

Shillings, the exchange rates used for calculating the amounts to be paid shall be 

the exchange rates stated in the Contractor’s Tender. ............................................73 
50. Price Adjustment .................................................................................................... 73 

50.1 The amounts payable to the Contractor, in various currencies pursuant to Sub-

Clause 45.1, shall be adjusted in respect of the rise or fall in the cost of labour, 

Contractor’s Equipment, Plant, materials, and other inputs to the Works, by 

applying to such amounts the formulae prescribed in this clause based on the 
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prevailing consumer price index obtained from the Central Bureau of Statistics or 

the monthly inflation rate issued by the Central Bank of Kenya. ..........................73 
51. Retention ................................................................................................................ 75 

51.1 The Procuring Entity shall retain from each payment due to the 

Contractor the proportion stated in the Contract Data Sheet until Completion of 

the whole of the Works. .........................................................................................75 

51.2 On completion of the whole of the Works, half the total amount 

retained shall be repaid to the Contractor and the other half when the Defects 

Liability Period has passed and the Project Manager has certified that all Defects 

notified by the Project Manager to the Contractor before the end of this period 

have been corrected. ...............................................................................................75 

51.3 On completion of the whole Works, the Contractor may substitute 

retention money with an “on demand” Bank guarantee. ........................................75 
52. Liquidated Damages .............................................................................................. 75 

52.1 The Contractor shall pay liquidated damages to the Procuring Entity at 

the rate per day stated in the Contract Data Sheet for each day that the 

Completion Date is later than the Intended Completion Date.  The total amount of 

liquidated damages shall not exceed the amount defined in the Contract Data 

Sheet.  The Procuring Entity may deduct liquidated damages from payments due 

to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s 

liabilities. 75 

52.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate.  The 

Contractor shall be paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in Sub-Clause 46.1. .......75 

52.3 If the Contractor has not corrected a defect within the time specified in 

the Procuring Entity’s notice, the Procuring Entity will assess the cost of having 

the defect corrected, the Contractor will pay this amount, and a penalty for lack of 

performance calculated as described in Clause 38. ................................................75 
53. Bonus ..................................................................................................................... 75 

53.1 The Contractor shall be paid a Bonus calculated at the rate per calendar 

day stated in the Contract Data Sheet for each day (less any days for which the 

Contractor is paid for acceleration) that the Completion is earlier than the Intended 

Completion Date.  The Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. .......................................................75 
54. Advance Payment .................................................................................................. 75 

54.1 The Procuring Entity shall make advance payment to the Contractor of 

the amounts stated in the Contract Data Sheet by the date stated in the Contract 

Data Sheet, against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts 

and currencies equal to the advance payment.  The Guarantee shall remain 

effective until the advance payment has been repaid, but the amount of the 

Guarantee shall be progressively reduced by the amounts repaid by the Contractor.  

Interest will not be charged on the advance payment. ...........................................75 
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54.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required specifically for 

execution of the Contract.  The Contractor shall demonstrate that advance 

payment has been used in this way by supplying copies of invoices or other 

documents to the Project Manager. ........................................................................75 

54.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, following the schedule 

of completed percentages of the Works on a payment basis.  No account shall be 

taken of the advance payment or its repayment in assessing valuations of work 

done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated 

Damages. 75 
55. Performance Securities .......................................................................................... 76 

55.1 The Performance Security shall be provided to the Procuring Entity no 

later than the date specified in the Letter of Acceptance and shall be issued in an 

amount and form and by a bank or surety acceptable to the Procuring Entity, and 

denominated in the types and proportions of the currencies in which the Contract 

Price is payable.  The Performance Security shall be valid until a date 28 days 

from the date of issue of the Certificate of Completion in the case of a Bank 

Guarantee, and until one year from the date of issue of the Completion Certificate 

in the case of a Performance Bond. ........................................................................76 
56. Dayworks ............................................................................................................... 76 

56.1 If applicable, the Dayworks rates in the Contractor’s Tender shall be 

used for small additional amounts of work only when the Project Manager has 

given written instructions in advance for additional work to be paid for in that 

way. 76 

56.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager.  Each completed form shall 

be verified and signed by the Project Manager within two days of the work being 

done. 76 

56.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. ....................................................................................................76 
57. Cost of Repairs ....................................................................................................... 76 

57.1 Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction periods shall 

be remedied by the Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. ................................................................76 
E. Finishing the Contract ............................................................................... 76 

58. Completion Certificate ........................................................................................... 76 

58.1 The Contractor shall request the Project Manager to issue a certificate 

of Completion of the Works, and the Project Manager will do so upon deciding 

that the work is completed. ....................................................................................76 
59. Taking Over ........................................................................................................... 76 

59.1 The Procuring Entity shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a certificate of Completion. ............76 
60. Final Account ......................................................................................................... 76 

60.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable under the 
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Contract before the end of the Defects Liability Period.  The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 56 days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 56 days a schedule 

that states the scope of the corrections or additions that are necessary.  If the Final 

Account is still unsatisfactory after it has been resubmitted, the Project Manager 

shall decide on the amount payable to the Contractor and issue a payment 

certificate. 76 
61. Operating and Maintenance Manuals..................................................................... 76 

61.1 If “as built” Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract 

Data Sheet. ............................................................................................................76 

61.2 If the Contractor does not supply the Drawings and/or manuals by the 

dates stated in the Contract Data Sheet, or they do not receive the Project 

Manager’s approval, the Project Manager shall withhold the amount stated in the 

Contract Data Sheet from payments due to the Contractor. ................................76 
62. Termination ............................................................................................................ 77 

62.1 The Procuring Entity or the Contractor may terminate the Contract if 

the other party causes a fundamental breach of the Contract. ................................77 

62.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: ........................................................................................77 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Project 

Manager; 77 

(b) The Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 28 days; ............................................77 

(c) The Procuring Entity or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; ..................................................77 

(d) A payment certified by the Project Manager is not paid by the Procuring Entity to 

the Contractor within 84 days of the date of the Project Manager’s certificate; ....77 

(e) The Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; .............................77 

(f) The Contractor does not maintain a Security, which is required; and ...................77 

(g) The Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 

the Contract Data Sheet. ......................................................................................77 

(h) If the Contractor, in the judgment of the Procuring Entity has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. ..................77 

For the purpose of this paragraph: ...............................................................................77 

“corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution and includes inter alia, bribery and extortion or coercion which 

involves threats of injury to person, property or reputation, and. ..........................77 
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“fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Procuring Entity, and includes collusive practice among Tenderers (prior to or 

after Tender submission) designed to establish Tender prices at artificial non-

competitive levels and to deprive the Procuring Entity of the benefits of free and 

open competition. ...................................................................................................77 

62.3 When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under Sub-Clause 62.2 

above, the Project Manager shall decide whether the breach is fundamental or not.

 77 

62.4 Notwithstanding the above, the Procuring Entity may terminate the 

Contract for convenience. ......................................................................................77 

62.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon as 

reasonably possible. ...............................................................................................77 
63. Payment upon Termination .................................................................................... 77 

63.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a certificate for the 

value of the work done and Materials ordered less advance payments received up 

to the date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the Contract Data Sheet. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference shall 

be a debt payable to the Procuring Entity. .............................................................77 
64. Property .................................................................................................................. 78 

64.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 

Works shall be deemed to be the property of the Procuring Entity if the Contract is 

terminated because of the Contractor’s default. .....................................................78 
65. Release from Performance ..................................................................................... 78 

65.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Procuring Entity or the Contractor, 

the Project Manager shall certify that the Contract has been frustrated.  The 

Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving 

it and for any work carried out afterwards to which a commitment was made. ....78 
66. Suspension of Financing ........................................................................................ 78 

66.1 In the event that the source of financing is suspended to the Procuring 

Entity, from which part of the payments to the Contractor are being made: .........78 
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A. General 
 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

The Adjudicator  is the person appointed jointly by the Procuring 

Entity and the Contractor to resolve disputes in the first instance, as 

provided for in Clauses 27 and 28 hereunder. 

Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Tender. 

Compensation Events are those defined in Clause 47 hereunder. 

The Completion Date is the date of completion of the Works as 

certified by the Project Manager, in accordance with Sub-Clause 

58.1. 

The Contract is the Contract between the Procuring Entity and the 

Contractor to execute, complete, and maintain the Works.  It consists 

of the documents listed in Clause 2.3 below. 

The Contractor  is a person or corporate body whose Tender to carry 

out the Works has been accepted by the Procuring Entity. 

The Contractorôs Tender is the completed Tendering document 

submitted by the Contractor to the Procuring Entity. 

The Contract Price is the price stated in the Letter of Acceptance 

and thereafter as adjusted in accordance with the provisions of the 

Contract. 

Days are calendar days; months are calendar months. 

Dayworks are varied work inputs subject to payment on a time basis 

for the Contractor’s employees and Equipment, in addition to 

payments for associated Materials and Plant. 

A Defect is any part of the Works not completed in accordance with 

the Contract. 

The Defects Liability Certificate is the certificate issued by the 

Project Manager upon correction of defects by the Contractor. 

The Defects Liability Period is the period named in the Contract 

Data Sheet and calculated from the Completion Date. 

Drawings include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 

The Procuring Entity  is the party who employs the Contractor to 

carry out the Works. 

Equipment is the Contractor’s machinery and vehicles brought 

temporarily to the Site to construct the Works. 

The Initial Contract Price  is the Contract Price listed in the 

Procuring Entity’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended 

that the Contractor shall complete the Works.  The Intended 

Completion Date is specified in the Contract Data Sheet.  The 

Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration order. 

Materials are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

Plant is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function. 

The Project Manager is the person named in the Contract Data 

Sheet (or any other competent person appointed by the Procuring 

Entity and notified to the Contractor, to act in replacement of the 

Project Manager) who is responsible for supervising the execution of 

the Works and administering the Contract and shall be an “Architect” 



 SECTION IV: GENERAL CONDITIONS OF CONTRACT 

62 
 

or a “Quantity Surveyor” registered under the Architects and 

Quantity Surveyors Act Cap 525 or an “Engineer” registered under 

Engineers Registration Act Cap 530. 

The Site is the area defined as such in the Contract Data Sheet. 

Site Investigation Reports are those that were included in the 

Tendering documents and are factual and interpretative reports about 

the surface and subsurface conditions at the Site. 

Specification means the Specification of the Works included in the 

Contract and any modification or addition made or approved by the 

Project Manager. 

The Start Date is given in the Contract Data Sheet.  It is the latest 

date when the Contractor shall commence execution of the Works.  It 

does not necessarily coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the work in the Contract, 

which includes work on the Site. 

Temporary Works  are works designed, constructed, installed, and 

removed by the Contractor that are needed for construction or 

installation of the Works. 

A Variation  is an instruction given by the Project Manager that 

varies the Works. 

The Works are what the Contract requires the Contractor to 

construct, install, and turn over to the Procuring Entity, as defined in 

the Contract Data Sheet. 

“Force Majeure” means an event which is beyond the reasonable 

control of a Party and which makes a Party’s performance of its 

obligations under the Contract impossible or so impractical as to be 

considered impossible under the circumstances. 

2. Interpretation  2.1 In interpreting these Conditions of Contract, singular also 

means plural, male also means female or neuter, and the other way 

round.  Headings have no significance.  Words have their normal 

meaning under the language of the Contract unless specifically 

defined.  The Project Manager will provide instructions clarifying 

queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data 

Sheet, references in the Conditions of Contract to the Works, the 

Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in 

the order of priority given in the Contract Data Sheet: 

(1) Agreement; 

(2) Letter of Acceptance; 

(3) Contract Data Sheet; 

(4) Conditions of Contract; 

(5) Technical Specifications; 

(6) Contractor’s Tender; 

(7) Drawings; 

(8) Bill of Quantities; and 

(9) Any other document listed in the Contract Data Sheet as 

forming part of the Contract. 

3. Laguage, Law, 

Fraud and 

Corruption  

3.1 The language of the Contract and the law governing the 

Contract are stated in the Contract Data Sheet. 

 3.2 The Government requires that Procuring Entities (including 



 SECTION IV: GENERAL CONDITIONS OF CONTRACT 

63 
 

beneficiaries of Government funded projects) as well as 

Tenderers/Suppliers/Contractors under Government financed 

contracts, observe the highest standard of ethics during the 

procurement and execution of such contracts. It is the responsibility 

of the Procuring Entity to ensure that Tenderers, suppliers, and 

contractors and their subcontractors observe the highest standard of 

ethics during the procurement and execution of such contracts.  In 

pursuance of this policy:  

 

For the purpose of this provision, the following definitions are 

provided: 

  

“Corruption” has the meaning assigned to it in the Anti-Corruption 

and Economic Crime Act 2003 and includes the offering, giving, 

receiving or soliciting of anything of value to influence the action of 

a public official in the procurement  or disposal process or in contract 

execution;  

“Fraudulent Practice” includes a misrepresentation of fact in order 

to influence a procurement or disposal process  or the execution of a 

contract to the detriment of the Procuring Entity  and includes 

collusive practices amongst Tenderers prior to or after Tender 

submission designed to establish Tender prices at artificial non-

competitive levels and deprive the Procuring Entity of the benefits of 

free and open competition;  

ñCollusive Practiceò means an arrangement between two or more 

suppliers, contractors and subcontractors designed to achieve an 

improper purpose, including to influence improperly the actions of 

the Procuring Entity prior to or after Tender submission , designed to 

establish Tender prices at artificial non-competitive levels and to 

deprive the Procuring Entity  of the benefit of free and open 

competition;  

ñCoercive Practiceò means impairing or harming, or threatening to 

impair or harm, directly or indirectly a supplier, contractor or 

subcontractor or the property of any of them to influence improperly 

the actions of a Procuring Entity;  

ñObstructive Practiceò means deliberately destroying, falsifying, 

altering or concealing of evidence material to the investigation or 

making false statements to investigators in order to materially 

impede an investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; and /or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from pursuing the 

investigation.  

A Procuring Entity has the right to require that Tenderers, suppliers, 

and contractors and their subcontractors permit persons duly 

appointed by KACC/PPOA/KNAO to inspect their accounts and 

records and other documents relating to the Tender submission and 

contract performance; 

The Procuring Entity will reject a proposal for award if it determines 

that the Tenderer recommended for award has engaged in corrupt, 

fraudulent practices or others stated under Clause 44.1.a in 

competing for the contract; 

In pursuit of the policy defined in sub-Clause 44.1 the Procuring 

Entity will cancel the portion of the funds allocated to a contract for 

goods, works, or services if it at any time determines that corrupt or 
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fraudulent practices were engaged in by representatives of the 

Procuring Entity or Approving Authority or of a beneficiary of the 

funds during the procurement or the execution of that contract; 

   In the event that the Procuring Entity or Approving Authority does 

not take timely and appropriate action satisfactory to the Government 

of Kenya to remedy the situation, then the Director-General may 

order an investigation of procurement proceedings for the purpose of 

determining whether there has been a breach of the Public 

Procurement and Disposal Act, 2005. 

 

 3.3   The Director-General may, on the advice of the Advisory 

Board, debar a person from participating in procurement proceedings 

on the ground that the person has committed an offence under the 

Public Procurement and Disposal Act, 2005.  A debarment shall be 

for a period of time of not less than five years. Before a person is so 

debarred, he/she will be given an opportunity to make 

representations to the Director-General and may request the Review 

Board to review the debarment. 

 

 3.4 Any communication between the Tenderers and the 

Procuring Entity related to matters of alleged fraud or corruption 

must be made in writing. 

 

4. Confidentiality  4.1  The Service Providers, their Subcontractors, and the Personnel 

of either of them shall not disclose any proprietary or confidential 

information relating to the Project, the Services, this Contract, or the 

Procuring Entity’s business or operations without the prior written 

consent of the Procuring Entity. 

5. Project 

Managerôs 

Decisions 

5.1 Except where otherwise specifically stated, the Project 

Manager will decide contractual matters between the Procuring 

Entity and the Contractor in the role representing the Procuring 

Entity. 

6. Delegation 6.1 The Project Manager may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

7. Communications 7.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing.  A notice shall be 

effective only when it is delivered. 

8. Subcontracting 8.1 The Contractor may subcontract with the approval of the 

Project Manager, but may not assign the Contract without the 

approval of the Procuring Entity in writing.  Subcontracting shall not 

alter the Contractor’s obligations. 

9. Other 

Contractors 

9.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Procuring Entity 

between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data Sheet.  The Contractor shall also 

provide facilities and services for them as described in the Schedule.  

The Procuring Entity may modify the Schedule of Other Contractors, 

and shall notify the Contractor of any such modification 

10. Personnel 10.1 The Contractor shall employ the key personnel named in the 

Schedule of Key Personnel, as referred to in the Contract Data 

Sheet, who shall be appropriately qualified and registered with the 

appropriate bodies to carry out the functions stated in the Schedule or 

other personnel approved by the Project Manager.  The Project 
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Manager will approve any proposed replacement of key personnel 

only if their relevant qualifications and abilities are substantially 

equal to or better than those of the personnel listed in the Schedule. 

If the Project Manager asks the Contractor to remove a person who is 

a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the work in the 

Contract. 

11. Procuring 

Entityôs and 

Contractorôs 

Risks 

11.1 The Procuring Entity carries the risks which this Contract 

states are Procuring Entity’s risks, and the Contractor carries the 

risks which this Contract states are Contractor’s risks. 

12. Procuring 

Entityôs Risks 

12.1 From the Start Date until the Defects Correction Certificate 

has been issued, the following are Procuring Entity’s risks: 

The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are 

due to: 

(i) Use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of the Works; 

or 

(ii)  Negligence, breach of statutory duty, or interference with 

any legal right by the Procuring Entity or by any person employed by 

or contracted to him except the Contractor. 

The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

12.2 From the Completion Date until the Defects Correction 

Certificate has been issued, the risk of loss of or damage to the 

Works, Plant, and Materials is an Procuring Entity’s risk except loss 

or damage due to: 

(a) A Defect which existed on the Completion Date; 

(b) An event occurring before the Completion Date, which was 

not itself an Procuring Entity’s risk; or 

(c) The activities of the Contractor on the Site after the 

Completion Date. 

13. Contractorôs 
Risks 

13.1 From the Starting Date until the Defects Correction 

Certificate has been issued, the risks of personal injury, death, and 

loss of or damage to property (including, without limitation, the 

Works, Plant, Materials, and Equipment) which are not Procuring 

Entity’s risks are Contractor’s risks. 

14. Insurance 14.1 The Contractor shall provide, in the joint names of the 

Procuring Entity and the Contractor, insurance cover from the Start 

Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the Contract Data Sheet for the following 

events which are due to the Contractor’s risks: 

(a) Loss of or damage to the Works, Plant, and Materials; 

(b) Loss of or damage to Equipment; 

(c) Loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

14.2 Policies and certificates for insurance shall be delivered by 

the Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date.  All such insurance shall provide for 

compensation to be payable in the types and proportions of 
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currencies required to rectify the loss or damage incurred. 

14.3 If the Contractor does not provide any of the policies and 

certificates required, the Procuring Entity may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Procuring Entity has paid from payments otherwise 

due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

14.4 Alterations to the terms of insurance shall not be made 

without the approval of the Project Manager. 

14.5 Both parties shall comply with any conditions of the 

insurance policies. 

15. Site 

Investigation 

Reports 

15.1 The Contractor, in preparing the Tender, shall rely on any 

Site Investigation Reports referred to in the Contract Data Sheet, 

supplemented by any information available to the Tenderers. 

16. Queries about 

the Contract 

Data Sheet 

16.1 The Project Manager will clarify queries on the Contract 

Data Sheet. 

17. Contractor to 

Construct the 

Works 

17.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

18. Commencement 

and Completion  

18.1 The Contractor may commence execution of the Works on 

the Start Date and shall carry out the Works in accordance with the 

Programme submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the Intended 

Completion Date. 

19. Approval by the 

Project Manager 

19.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project Manager, 

who is to approve them if they comply with the Specifications and 

Drawings. 

19.2 The Contractor shall be responsible for the design of 

Temporary Works. 

19.3 The Project Manager’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

19.4 The Contractor shall obtain approval of third parties to the 

design of the Temporary Works, where required. 

19.5 All Drawings prepared by the Contractor for the execution of 

the temporary or permanent Works, are subject to prior approval by 

the Project Manager before their use. 

20. Protection of the 

Environment 

20.1 The Contractors shall take all reasonable steps to protect the 

environment and to limit damage and nuisance to people and 

property resulting from pollution, noise and other results of his 

operations. 

 20.2 The Contractors shall ensure that emissions, surface 

discharges and effluent from his activities shall not exceed prescribed 

values in the environmental laws. 

21. Labour Laws The Contractor shall comply with all the relevant labour laws 

applicable in the Country, including laws relating to workers 

employment, working hours, health, safety, welfare, and 

immigration, and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable 

laws, including those concerning safety at work. 

22. Health and 

Safety 

22.1 The Contractor shall at all times take all reasonable 

precautions to maintain the health and safety of his personnel. 

22.2 The Contractor shall ensure that first aid facilities are 

available at all times at the site and that suitable arrangements are 
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made for all necessary welfare and hygiene requirements and for the 

prevention of epidemics. 

22.3 The Contractor shall notify the Procuring Entity details of 

any accident as soon as practicable after its occurrence. The 

Contractor shall maintain records and make reports concerning 

health, safety, and welfare of persons, and damage to the property, as 

the Procuring Entity may reasonably require. 

22.4 The Contractor shall conduct an HIV-Aids awareness 

programme, and shall take other such measures as specified in the 

Contract Data Sheet to reduce the risk of transfer of HIV virus 

between and among Contractor personnel, the Procuring Entity’s 

Staff and the surrounding community. 

 

23. Discoveries 23.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Procuring Entity. The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager's instructions for 

dealing with them. 

24. Possession of 

the Site 

24.1 The Procuring Entity shall give possession of all parts of the 

Site to the Contractor.  If possession of a part is not given by the date 

stated in the Contract Data Sheet, the Procuring Entity will be 

deemed to have delayed the start of the relevant activities, and this 

will be a Compensation Event. 

25. Access to the 

Site 

25.1 The Contractor shall allow the Project Manager and any 

person authorized by the Project Manager access to the Site and to 

any place where work in connection with the Contract is being 

carried out or is intended to be carried out. 

26. Instructions, 

Inspections 

and Audits 

26.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site is 

located. 

26.2 The Contractor shall permit the Kenya Government to 

inspect the Contractor’s accounts and records relating to the 

performance of the Contractor and to have them audited by auditors 

appointed by the Kenya Government, if so required by the Kenya 

Government 

27. Disputes 27. 1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the Adjudicator within 14 days of the 

notification of the Project Manager’s decision. 

28. Procedure 

for Disputes 

28.1 The Adjudicator shall give a decision in writing within 28 

days of receipt of a notification of a dispute. 

28.2 The Adjudicator shall be paid by the hour at the rate 

specified in the Tender Data Sheet and Contract Data Sheet, 

together with reimbursable expenses of the types specified in the 

Contract Data Sheet, and the cost shall be divided equally between 

the Procuring Entity and the Contractor, whatever decision is reached 

by the Adjudicator.  Either party may refer a decision of the 

Adjudicator to an Arbitrator within 28 days of the Adjudicator’s 

written decision.  If neither party refers the dispute to arbitration 

within the above 28 days, the Adjudicator’s decision will be final and 

binding. 

29.  28.3 The arbitration shall be conducted in accordance with the 

arbitration procedure published by the institution named and in the 
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place shown in the Contract Data Sheet. 

30. Replacemen

t of 

Adjudicator  

29.1 Should the Adjudicator resign or die, or should the Procuring 

Entity and the Contractor agree that the Adjudicator is not 

functioning in accordance with the provisions of the Contract, a new 

Adjudicator will be jointly appointed by the Procuring Entity and the 

Contractor.  In case of disagreement between the Procuring Entity 

and the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the Contract 

Data Sheet at the request of either party, within 14 days of receipt of 

such request. 

 

B. Time Control  
 

49. Programme 30.1 Within the time stated in the Contract Data Sheet, the 

Contractor shall submit to the Project Manager for approval a 

Programme showing the general methods, arrangements, order, and 

timing for all the activities in the Works. 

An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any changes 

to the sequence of the activities.  

30.3 The Contractor shall submit to the Project Manager for 

approval an updated Programme at intervals no longer than the period 

stated in the Contract Data Sheet.  If the Contractor does not submit 

an updated Programme within this period, the Project Manager may 

withhold the amount stated in the Contract Data Sheet from the next 

payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been 

submitted. 

30.4 The Project Manager’s approval of the Programme shall not 

alter the Contractor’s obligations.  The Contractor may revise the 

Programme and submit it to the Project Manager again at any time.  A 

revised Programme shall show the effect of Variations and 

Compensation Events 

50. Extension of 

the Intended 

Completion 

Date 

31.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the 

remaining work, which would cause the Contractor to incur additional 

cost. 

31.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 

asking the Project Manager for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended 

Completion Date. 
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51. Acceleration 32.1 When the Procuring Entity wants the Contractor to finish 

before the Intended Completion Date, the Project Manager will obtain 

priced proposals for achieving the necessary acceleration from the 

Contractor.  If the Procuring Entity accepts these proposals, the 

Intended Completion Date will be adjusted accordingly and confirmed 

by both the Procuring Entity and the Contractor. 

32.2 If the Contractor’s priced proposals for acceleration are 

accepted by the Procuring Entity, they shall be incorporated in the 

Contract Price and treated as a Variation. 

 

52. Delays 

Ordered by 

the Project 

Manager 

33.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

53. Management 

Meetings 

34.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting.  The business of a management 

meeting shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning procedure. 

34.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

54. Early 

Warning 

35.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or 

delay the execution of the Works.  The Project Manager may require 

the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion 

Date.  The estimate shall be provided by the Contractor as soon as 

reasonably possible. 

35.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an event 

or circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Project 

Manager. 

 

C. Quality Control  
 

55. Identif ying 

Defects 

36.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found.  Such checking 

shall not affect the Contractor’s responsibilities.  The Project Manager 

may instruct the Contractor to search for a Defect and to uncover and 

test any work that the Project Manager considers may have a Defect. 

56. Tests 37.1 If the Project Manager instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a 

Defect and the test shows that it does, the Contractor shall pay for the 

test and any samples.  If there is no Defect, the test shall be a 

Compensation Event. 

57. Correction of 

Defects 

The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the Contract Data Sheet.  The Defects 

Liability Period shall be extended for as long as Defects remain to be 
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corrected. 

Every time notice of a Defect is given, the Contractor shall correct the 

notified Defect within the length of time specified by the Project 

Manager’s notice. 

If the Contractor has not corrected a defect within the time specified in 

the Procuring Entity’s notice, a penalty for lack of performance will 

be paid by the Contractor. The amount to be paid will be calculated as 

a percentage of the cost of having the defect correct, assessed as 

described in Clause 39. 

58. Uncorrected 

Defects 

39.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager will 

assess the cost of having the Defect corrected, and the Contractor will 

pay this amount. 

 

D. Cost Control 
 

59. Bill of 

Quantities 

40.1 The Bill of Quantities shall contain items for the 

construction, installation, testing, and commissioning work to be 

done by the Contractor. 

40.2 The Bill of Quantities is used to calculate the Contract Price.  

The Contractor shall be paid for the quantity of the work done at the 

rate in the Bill of Quantities for each item. 

60. Changes in the 

Quantities 

41.1 If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item by more than 

25 percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to allow for 

the change. 

41.2 The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more 

than 15 percent, except with the prior approval of the Procuring 

Entity. 

41.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown of any 

rate in the Bill of Quantities. 

61. Variations 42.1 All Variations shall be included in the updated Programmes 

produced by the Contractor. 

62. Payments for 

Variations 

43.1 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do so by 

the Project Manager.  The Project Manager shall assess the quotation, 

which shall be given within seven days of the request or within any 

longer period stated by the Project Manager and before the Variation 

is ordered. 

43.2 If the work in the Variation corresponds with an item 

description in the Bill of Quantities and if, in the opinion of the 

Project Manager, the quantity of work is above the limit stated in 

Sub-Clause 41.1 or the timing of its execution do not cause the cost 

per unit of quantity to change, the rate in the Bill of Quantities shall 

be used to calculate the value of the Variation.  If the cost per unit of 

quantity changes, or if the nature or timing of the work in the 

Variation does not correspond with items in the Bill of Quantities, the 

quotation by the Contractor shall be in the form of new rates for the 

relevant items of work. 

43.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the Contract 

Price, which shall be based on the Project Manager’s own forecast of 
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the effects of the Variation on the Contractor’s costs. 

43.4 If the Project Manager decides that the urgency of varying 

the work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

43.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

63. Cash Flow 

Forecasts 

44.1 When the Programme is updated, the Contractor shall 

provide the Project Manager with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

64. Payment 

Certificates 

45.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

45.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor within 

twenty eight 28 days of receipt of the certificate from the contractor. 

45.3 The value of work executed shall be determined by the 

Project Manager. 

45.4 The value of work executed shall comprise the value of the 

quantities of the items in the Bill of Quantities completed. 

 45.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

45.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information. 

45.7 The Project Manager shall not be bound to certify any payment, 

if the net amount, after all retentions and deductions would be less 

than minimum amount of Interim Payment Certificate stated in the 

Contract Data Sheet. 

65. Payments 46.1 Payments shall be adjusted for deductions for advance 

payments and retention.  The Procuring Entity shall pay the 

Contractor the amounts certified by the Project Manager within 28 

days of the date of each certificate.  If the Procuring Entity makes a 

late payment, the Contractor shall be paid interest on the late payment 

in the next payment Interest shall be calculated from the date by 

which the payment should have been made up to the date when the 

late payment is made at the prevailing rate of interest for commercial 

borrowing for each of the currencies in which payments are made as 

indicated in the Contract Data Sheet.. 

If an amount certified is increased in a later certificate or as a result 

of an award by the Adjudicator or an Arbitrator, the Contractor shall 

be paid interest upon the delayed payment as set out in this clause.  

Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. 

46.3 Unless otherwise stated, all payments and deductions will be 

paid or charged in the proportions of currencies comprising the 

Contract Price. 

46.4 Items of the Works for which no rate or price has been 

entered in will not be paid for by the Procuring Entity and shall be 

deemed covered by other rates and prices in the Contract. 
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66. Compensation 

Events 

47.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to a part of the Site 

by the Site Possession Date stated in the Contract Data Sheet. 

(b) The Procuring Entity modifies the Schedule of Other 

Contractors in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for execution of the 

Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon work, which is then found to have no 

Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to Tenderers (including the 

Site Investigation Reports), from information available publicly and 

from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Procuring Entity, or additional 

work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Procuring Entity does not work within the dates and other constraints 

stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Procuring Entity’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

(l) Other Compensation Events described in the Contract or 

determined by the Project Manager shall apply. 

47.2 If a Compensation Event would cause additional cost or 

would prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended.  The Project Manager 

shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended. 

47.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly.  If the 

Contractor’s forecast is deemed unreasonable, the Project Manager 

shall adjust the Contract Price based on the Project Manager’s own 

forecast.  The Project Manager will assume that the Contractor will 

react competently and promptly to the event. 

47.4 The Contractor shall not be entitled to compensation to the 

extent that the Procuring Entity’s interests are adversely affected by 

the Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

67. Taxes 48.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 days before 

the submission of Tenders for the Contract and the date of the last 
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Completion certificate.  The adjustment shall be the change in the 

amount of tax payable by the Contractor, provided such changes are 

not already reflected in the Contract Price or are a result of Clause 50. 

68. Currencies 49.1 Where payments are made in currencies other than the Kenya 

Shillings, the exchange rates used for calculating the amounts to be 

paid shall be the exchange rates stated in the Contractor’s Tender. 

69. Price 

Adjustment 

50.1 The amounts payable to the Contractor, in various currencies 

pursuant to Sub-Clause 45.1, shall be adjusted in respect of the rise or 

fall in the cost of labour, Contractor’s Equipment, Plant, materials, 

and other inputs to the Works, by applying to such amounts the 

formulae prescribed in this clause based on the prevailing consumer 

price index obtained from the Central Bureau of Statistics or the 

monthly inflation rate issued by the Central Bank of Kenya. 

 50.2 To the extent that full compensation for any rise or fall in costs 

to the Contractor is not covered by the provisions of this or other 

clauses in the Contract, the unit rates and prices included in the 

Contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall of costs. 

 50.3 The adjustment to be applied to amount payable to the 

Contractor as certified in Payment Certificates shall be determined 

formulae for each of the currencies in which the Contract Price is 

payable. No adjustment is to be applied to work valued on the basis 

of Cost or current prices. The formulae shall be as follows; 
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 where; 

 

Pn is a price adjustment factor to be applied to the amount in each 

specific currency for the payment of the work carried out in the 

subject month, where such variations and daywork are not otherwise 

subject to adjustment; 

 

 a is a constant, specified in the Appendix to Tender, representing 

the nonadjustable portion in contractual payments; 

 

b, c, d, etc., are weightings or coefficients representing the estimated 

proportion of each cost element (labour, materials, equipment usage, 

etc.) in the Works or sections thereof, net of Provisional Sums, as 

specified in the Appendix to Tender; the sum of a, b, c, d, etc., shall 

be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference prices of 

the cost elements in the specific currency of origin for month “n,” 

determined pursuant to Sub-Clause 50.5, applicable to each cost 

element; and 

 

Lo, Mo, Eo, etc., are the base cost indices or reference prices 

corresponding to the above cost elements at the date specified in Sub-

Clause 50.5 

 

 The value of net work done, certified by the Project Manager, in any 

monthly Interim or Final Certificate as payable by the Procuring 

Entity to the Contractor before deduction of any retention money 

shall be increased or decreased by an amount of óFô. 
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 where; 

 

The effective value Pc of work done which is to be subjected to 

increase or decrease shall be the difference between: 

the amount which, in the opinion of the Project Manager, is due to 

the Contractor under Clause 45 (before deduction of retention money 

and before deducting sums previously paid on account) less: 

any amount for payment or repayment of any advance payment; 

any amount for materials on site (if any); 

any amounts for nominated sub-contractors (if any) 

any amounts for any other items based on actual cost or current 

prices; or 

any sums for increase or decreases in the Contract Price paid under 

this Sub-Clause 

and 

the amount calculated in accordance with (i) above of this Sub-clause 

and included in the last preceding statement.   

    

 50.4 The sources of indices shall be those listed in the Appendix to 

Tender, as approved by the Engineer.  Indices shall be appropriate 

for their purpose and shall relate to the Contractor’s proposed source 

of supply of inputs on the basis of which his Contract Price and 

expected foreign currency requirements shall have been computed.  

As the proposed basis for price adjustment, the Contractor shall have 

submitted with his Tender the tabulation of Weightings and Source of 

Indices in the Appendix to Tender, which shall be subject to 

approval by the Engineer. 

 

 50.5 The base cost indices or prices shall be those prevailing on the 

day 28 days prior to the latest date for submission of Tenders.  

Current indices or prices shall be those prevailing on the day 28 days 

prior to the last day of the period to which a particular Interim 

Payment Certificate is related.  If at any time the current indices are 

not available, provisional indices as determined by the Engineer will 

be used, subject to subsequent correction of the amounts paid to the 

Contractor when the current indices become available. 

  

 50.6  If the Contractor fails to complete the Works within the time for 

completion prescribed under Clause 58 adjustment of prices 

thereafter until the date of completion of the Works shall be made 

using either the indices or prices relating to the prescribed time for 

completion, or the current indices or prices, whichever is more 

favourable to the Procuring Entity, provided that if an extension of 

time is granted pursuant to Clause 28, the above provision shall apply 

only to adjustments made after the expiry of such extension of time. 

 

 50.7 The weightings for each of the factors of cost given in the 

Appendix to Tender shall be adjusted if, in the opinion of the 

Engineer, they have been rendered unreasonable, unbalanced, or 

inapplicable as a result of varied or additional work already executed 

or instructed under Clause 43 or for any other reason. 
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70. Retention 51.1 The Procuring Entity shall retain from each payment due to 

the Contractor the proportion stated in the Contract Data Sheet until 

Completion of the whole of the Works. 

51.2 On completion of the whole of the Works, half the total 

amount retained shall be repaid to the Contractor and the other half 

when the Defects Liability Period has passed and the Project 

Manager has certified that all Defects notified by the Project Manager 

to the Contractor before the end of this period have been corrected. 

51.3 On completion of the whole Works, the Contractor may 

substitute retention money with an “on demand” Bank guarantee. 

71. Liquidated 

Damages 

52.1 The Contractor shall pay liquidated damages to the Procuring 

Entity at the rate per day stated in the Contract Data Sheet for each 

day that the Completion Date is later than the Intended Completion 

Date.  The total amount of liquidated damages shall not exceed the 

amount defined in the Contract Data Sheet.  The Procuring Entity 

may deduct liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the Contractor’s 

liabilities. 

If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next 

payment certificate.  The Contractor shall be paid interest on the 

overpayment, calculated from the date of payment to the date of 

repayment, at the rates specified in Sub-Clause 46.1. 

If the Contractor has not corrected a defect within the time specified 

in the Procuring Entity’s notice, the Procuring Entity will assess the 

cost of having the defect corrected, the Contractor will pay this 

amount, and a penalty for lack of performance calculated as 

described in Clause 38. 

72. Bonus 53.1 The Contractor shall be paid a Bonus calculated at the rate 

per calendar day stated in the Contract Data Sheet for each day (less 

any days for which the Contractor is paid for acceleration) that the 

Completion is earlier than the Intended Completion Date.  The 

Project Manager shall certify that the Works are complete, although 

they may not be due to be complete. 

73. Advance 

Payment 

54.1 The Procuring Entity shall make advance payment to the 

Contractor of the amounts stated in the Contract Data Sheet by the 

date stated in the Contract Data Sheet, against provision by the 

Contractor of an Unconditional Bank Guarantee in a form and by a 

bank acceptable to the Procuring Entity in amounts and currencies 

equal to the advance payment.  The Guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the 

Guarantee shall be progressively reduced by the amounts repaid by 

the Contractor.  Interest will not be charged on the advance payment. 

54.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract.  The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

54.3 The advance payment shall be repaid by deducting 

proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed percentages of the 

Works on a payment basis.  No account shall be taken of the advance 
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payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

74. Performance 

Securities 

55.1 The Performance Security shall be provided to the Procuring 

Entity no later than the date specified in the Letter of Acceptance and 

shall be issued in an amount and form and by a bank or surety 

acceptable to the Procuring Entity, and denominated in the types and 

proportions of the currencies in which the Contract Price is payable.  

The Performance Security shall be valid until a date 28 days from the 

date of issue of the Certificate of Completion in the case of a Bank 

Guarantee, and until one year from the date of issue of the 

Completion Certificate in the case of a Performance Bond. 

75. Dayworks 56.1 If applicable, the Dayworks rates in the Contractor’s Tender 

shall be used for small additional amounts of work only when the 

Project Manager has given written instructions in advance for 

additional work to be paid for in that way. 

56.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager.  Each 

completed form shall be verified and signed by the Project Manager 

within two days of the work being done. 

56.3 The Contractor shall be paid for Dayworks subject to 

obtaining signed Dayworks forms. 

76. Cost of Repairs 57.1 Loss or damage to the Works or Materials to be incorporated 

in the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

 

E. Finishing the Contract 
 

77. Completion 

Certificate 

58.1 The Contractor shall request the Project Manager to issue a 

certificate of Completion of the Works, and the Project Manager will 

do so upon deciding that the work is completed. 

78. Taking Over 59.1 The Procuring Entity shall take over the Site and the Works 

within seven days of the Project Manager’s issuing a certificate of 

Completion. 

79. Final Account 60.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor considers 

payable under the Contract before the end of the Defects Liability 

Period.  The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 56 days a 

schedule that states the scope of the corrections or additions that are 

necessary.  If the Final Account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable 

to the Contractor and issue a payment certificate. 

80. Operating and 

Maintenance 

Manuals 

61.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the dates 

stated in the Contract Data Sheet. 

61.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the Contract Data Sheet, or they do 

not receive the Project Manager’s approval, the Project Manager shall 

withhold the amount stated in the Contract Data Sheet from 

payments due to the Contractor. 
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81. Termination 62.1 The Procuring Entity or the Contractor may terminate the 

Contract if the other party causes a fundamental breach of the 

Contract. 

62.2 Fundamental breaches of Contract shall include, but shall not 

be limited to, the following: 

(a) The Contractor stops work for 28 days when no stoppage of 

work is shown on the current Programme and the stoppage has not 

been authorized by the Project Manager; 

(b) The Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn within 28 

days; 

(c) The Procuring Entity or the Contractor is made bankrupt or 

goes into liquidation other than for a reconstruction or amalgamation; 

(d) A payment certified by the Project Manager is not paid by the 

Procuring Entity to the Contractor within 84 days of the date of the 

Project Manager’s certificate; 

(e) The Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

(f) The Contractor does not maintain a Security, which is 

required; and 

(g) The Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the Contract Data Sheet. 

(h) If the Contractor, in the judgment of the Procuring Entity has 

engaged in corrupt or fraudulent practices in competing for or in 

executing the Contract. 

For the purpose of this paragraph: 

“corrupt practice” means the offering, giving, receiving or soliciting 

of anything of value to influence the action of a public official in the 

procurement process or in contract execution and includes inter alia, 

bribery and extortion or coercion which involves threats of injury to 

person, property or reputation, and. 

“fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Procuring Entity, and includes collusive practice 

among Tenderers (prior to or after Tender submission) designed to 

establish Tender prices at artificial non-competitive levels and to 

deprive the Procuring Entity of the benefits of free and open 

competition. 

62.3 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those listed 

under Sub-Clause 62.2 above, the Project Manager shall decide 

whether the breach is fundamental or not. 

62.4 Notwithstanding the above, the Procuring Entity may 

terminate the Contract for convenience. 

62.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon 

as reasonably possible. 

82. Payment upon 

Termination 

63.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the certificate 

and less the percentage to apply to the value of the work not 
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completed, as indicated in the Contract Data Sheet. Additional 

Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Procuring Entity. 

 63.2 If the Contract is terminated for the Procuring Entity’s 

convenience or because of a fundamental breach of Contract by the 

Procuring Entity, the Project Manager shall issue a certificate for the 

value of the work done, Materials ordered, the reasonable cost of 

removal of Equipment, repatriation of the Contractor’s personnel 

employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works, and less advance payments 

received up to the date of the certificate. 

83. Property 64.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the Procuring 

Entity if the Contract is terminated because of the Contractor’s 

default. 

84. Release from 

Performance 

65.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Procuring Entity 

or the Contractor, the Project Manager shall certify that the Contract 

has been frustrated.  The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be 

paid for all work carried out before receiving it and for any work 

carried out afterwards to which a commitment was made. 

85. Suspension of 

Financing 

66.1 In the event that the source of financing is suspended to the 

Procuring Entity, from which part of the payments to the Contractor 

are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of 

such suspension within 7 days of having received the financing 

agency’s suspension notice. 

(b) If the Contractor has not received sums due it within the 28 

days for payment provided for in Sub-Clause 46.1, the Contractor may 

immediately issue a 14-day termination notice. 
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Contract Data Sheet 

 

Instructions for completing the Contract Data Sheet 

 

 

CDS 

Clause 

GCC 

Clause 

Description 

 

 

 

1 

 

 

 

1.1 

 

A. General 

 

(Itemise Definitions to take the same numbering as per the 

General Conditions) 

 

The Procuring Entity is The Chief Executive Officer, National 

Drought Management Authority, Lonrho House, 17th Floor, P.O. Box 

53547 – 00200, Nairobi, Kenya. 

 

The Adjudicator is The Institute of Engineers of Kenya (IEK) 

 

The Defects Liability Period is 180 days. 

 

 The Project Manager is Director, Technical Services 

  

The name and identification number of the Contract is Proposed ï  

 
THE CONSTRUCTION OF   RISING MAIN AND 225M 3 GROUND 

LEVEL RESERVOIR TANK  

MERTI -KORBESA WATER SUPPLY PROJECT  

(NDMA COMPONENT)  

CHERAB WARD, ISIOLO COUNTY  

 

TENDER NO.: NDMA/08/2020-2021 

 

The Works consist of approx. 14 km Rising main -110mm (GI class B 

and HDPE NP16), 225m3 ground level reservoir tank and 

supply/maintenance of  2No,  150cc motorbike. 

 

The project is meant to support Saleti, Korbesa, Biliqi and Mata –arba 

settlements, to access  adequate quality water for domestic and 

livestock consumption 

 

The Start Date shall be notified by the Project Manager 

  

The Intended Completion Date for the whole of the Works shall be 

end of Four months from singing of the contract.  
 

The following documents also form part of the Contract:  

1. The Bill of Quantities 

2. The Specifications 

3. Drawings 
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The village can be accessed through the Isiolo-Merti road. Mata Arba 

is, approximately 13km from Merti town. 

2. 2.2 Indicate whether there is sectional completion N/A 

 

3. 2.3(9) List other documents that form part of the contract if any: 

a) Minutes of Negotiation  

b) Start Date Notification Letter 

4. 3.1 The language of the Contract documents is English  

The law that applies to the Contract is the Kenyan Law. 

 

5. 9.1 Include the Schedule of Other Contractors, if any. 

N/A 

 

6. 10.1 Include the Schedule of Key Personnel. 

Earth Works Inspector/Work Superintendent/Site 

Inspector/Surveyor/Foreman 

Mason (No) 

Plant Operators and drivers(No) 

 

7. 14.1 The minimum insurance covers shall be:  

 

(a) loss of or damage to the Works, Plant, and Materials Kshs. 

500,000]; 

(b) loss of or damage to Equipment Kshs. 200,000]; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract 

Kshs. 200,000]; and 

(d) Personal injury or death Kshs. 100,000. 

8. 15.1 Site Investigation Reports available to the Tenderers are: 

a) Technical Specifications 

b) Bill of Quantities 

c) Drawings 

 

9. 22.4 The other measures include: 

a. Minimising the number of migrant workers employed on the 

project and household in the site camp 

 

b. Providing access to voluntary counselling and testing (VCT) 

 

c. Providing psychological support and health care including 

prevention and treatment of opportunistic infections for 

workers infected and affected, as well as their families 

 

d. Providing condoms (male and female) to workers 

 

10. 24.1 & 

47.1 

The Site Possession Date shall be notified by the Project Manager 

 

 

11. 28.2 Hourly rate of Fees payable to the Adjudicator is: Kshs. 2,000 

Types of reimbursable expenses to be paid to the Adjudicator include:  
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a) Transport 

b) Reports production  

c) Accommodation 

 

12. 28.3 Arbitration will take place at National Drought Management 

Authority Offices at Lonrho House, Nairobi in accordance with rules 

and regulations published by the Kenya Government as contained in 

the Arbitration Act 

13. 29.1 Appointing Authority for the Adjudicator: The Institute of Engineers 

of Kenya 

 

B. Time Control 

 

14. 30.1 The Contractor shall Submit a Programme for the Works immediately 

on delivery of the Letter of Acceptance. 

 

15. 30.3 The period between Programme updates is 3 days. 

 

16. 30.3 The amount to be withheld by the Project Manager in the case the 

contractor does not submit an updated programme is: N/A 

 

C. Quality Control  

 

17. 38.1 The Defects Liability Period is 60 days. 

 

D. Cost Control 

 

18. 45.7 Minimum Amount of Interim Payment Certificate will be 30% of 

Contract Price commensurate with equivalent percentage of the 

works done. 

19. 46.1  

Final Payments will be made after all works are complete and defects 

rectified to the satisfaction of the supervisor 

 

20. 47.1(a) The Site Possession Date shall be notified by the Project Manager 

 

21. 48 
Taxes and other charges 

The applicable tax and customs arrangements are as agreed 

under the Financing Agreement No .KE/FED/022-067 signed 

between the European Commision and Government of Kenya 

for the Kenya Rural Development Programme. This agreement 

provides for all supplies, works  and services  procured  using  

European Commission funds under this programme to be  full 

exemption from  Value Added Tax (VAT), Import Duty  and 

other government taxes. The contracting entity will facilitate the 

processing of the relevant tax  exemption documents for this 

purpose . 

22. 50 The contract is NOT subject to price adjustment in accordance with 

Clause 50 of the General Conditions of Contract. 
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23. 51.1 The amount of retention is 10% of value of works of Interim Payment 

Certificate. 

 

  Limit of retention will be 10% of contract price. 

 

24. 52.1 The rate of liquidated damages is 0.1 percent of the contract price per 

day 

 

 52.1 

62.2 (g) 

The maximum amount of liquidated damages is 5% of Contract Price 

 

[should be between 5% to 10% of Contract Price]  

 

25. 53.1 The bonus for early completion is NIL 

 

26. 54.1 The amount of advance payment shall be …………. per cent of the 

contract sum payable by ……………………… [insert date]. N/A 

 

  Monthly Recovery of Advance Payment: ………………. percent of 

amount of Interim Payment Certificate. N/A 

 

27. 55.1 The Performance Security shall be 10% 

 

 

  E. Finishing the Contract 

 

28. 61.1 As built drawings shall be supplied by the contractor after completion 

[insert date if applicable].  

 

Operating manual shall be supplied by the contractor by alongside the 

claim for retention money. [insert date if applicable]. N/A 

 

29. 61.2 The amount to be withheld by the Project Manager in the case the 

contractor does not submit as built drawings is 1% of the retention 

money. 

 

The amount to be withheld by the Project Manager in the case the 

contractor does not submit operating manual is: 0.5% [State amount if 

applicable]. N/A 

 

30. 63.1 The percentage to apply to the value of the work not completed, 

representing the Procuring Entity's additional cost for completing the 

Works, is 10% 
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Technical Specifications: 

Steel tank:  

 DESIGN: Pressed Steel Section for tank to KS 02 - тсм ϊ {ǘǊǳŎǘǳǊŀƭ {ǘŜŜƭ ²ƻǊƪ ǘƻ .{ рфрл tŀǊǘ м мффлΣ ±ƛǎǳŀƭ 

Inspection of Fusion Welded joints to BS 5289 and withstand all loads including wind loads 

MATERIAL SPECIFICATION ǘƻ ŀŘƘŜǊŜ ŦƻǊ Iƻǘ ǊƻƭƭŜŘ ǎŜŎǘƛƻƴǎ ǘƻ .{ посл DǊŀŘŜ по! ƻǊ ŜǉǳƛǾŀƭŜƴǘΦ ϊ /ƻƭŘ 

formed ǎŜŎǘƛƻƴǎ ǘƻ .{ рфрлΦ tŀǊǘ р мффт ƻǊ ŜǉǳƛǾŀƭŜƴǘΦ ϊ .ƻƭǘǎ ŀƴŘ bǳǘǎ ǘƻ .{ осфн ŀƴŘ .{ пмфл ƻǊ 

ŜǉǳƛǾŀƭŜƴǘΦ ϊ ²ŜƭŘƛƴƎ {ǇŜŎƛŦƛŎŀǘƛƻƴ ǘƻ .{ рмор ƻǊ ŜǉǳƛǾŀƭŜƴǘΦ ϊ ²ŜƭŘƛƴƎ 9ƭŜŎǘǊƻŘŜǎ ǘƻ .{ соф ƻǊ ŜǉǳƛǾŀƭŜƴǘΦ                

SURFACE TREATMENT 

Painting by manual brushing after wire brushing After fabrication as follows: Inside Tank 

-Two coats of BLACK BITUMINOUS paint at our yard/A non-toxic strip joining material  between the flanges 

of tank plates, under the internal brackets and for sealing the cover plates to make all joints completely 

leak proof. 

Outside Tank and Caping Flats 

ϊ-One coat of ZINC PHOSPHATE PRIMER for rust protection  and  One coat of SILVER ALUMINIUM 

 

 

Please Refer to BoQ or drawings provided 

 

 

  

Project Title : THE CONSTRUCTION OF   RISING MAIN AND 225M 3 GROUND LEVEL 

RESERVOIR TANK  

MERTI -KORBESA WATER SUPPLY PROJECT  

(NDMA COMPONENT)  

 

CHERAB WARD, ISIOLO COUNTY  

 

The proposed Korbesa water supply has its water source from an existing borehole drilled in Merti 

town/settlement yielding 13m3/hr.  Water will be pumped from the borehole to a strategically located booster 

station at Mata-Arab that will be served by the 225m3 ground level reservoir tank.  

The booster station and second stage rising main to Korbesa will be done by a different procuring entity and 

then gravitated all the way to Biliqi settlement.  During the construction, the contractor should not that there 

will be two more independent contractors working on the same project but doing different contracted 

component of the project. Harmony and coordination among the contractors will expected.    
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Project Objectives -The project is meant to support Saleti, Biliqi, Korbesa and Mata-Arba settlements 

through enhancing their access to adequate and quality water for their domestic and livestock use 

Outputs:/Scope of work 

¶ Approx. 14 km Rising main-110mm (Mix GI class, HDPE, NP16) 

¶ Construction of 225M3 Ground Level Reservoir tank (options either Masonry or Steel tank) 

¶ Supply and maintain 2 No ,150cc Motor cycles for 6 months  

Geographical Location : 

County:  Isiolo  County  

Project Location :Merti town to Mata Arab a  village   in Cherab ward of  Isiolo County.  
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SECTION VII:   DRAWINGS 

The following drawings are can be downloaded from NDMA Website: www.ndma.go.ke/tenders 

 

Alternatively, click the link below each description in the list below: 

RISING MAIN PROFILE  

PROFILES-BORE-HOLE TO BOOSTER LINE (1) 

PROFILES-BORE-HOLE TO BOOSTER LINE (2) 

PROFILES-BORE-HOLE TO BOOSTER LINE (3) 

PROFILES-BORE-HOLE TO BOOSTER LINE (4) 

PROFILES-BORE-HOLE TO BOOSTER LINE (5) 

PROFILES-BORE-HOLE TO BOOSTER LINE (6) 

PROFILES-BORE-HOLE TO BOOSTER LINE (7) 

PROFILES-BORE-HOLE TO BOOSTER LINE (8) 

PROFILES-BORE-HOLE TO BOOSTER LINE (9) 

PROFILES-BORE-HOLE TO BOOSTER LINE (10) 

PROFILES-BORE-HOLE TO BOOSTER LINE (11) 

PROFILES-BORE-HOLE TO BOOSTER LINE (12) 

PROFILES-BORE-HOLE TO BOOSTER LINE (13) 

PROFILES-BORE-HOLE TO BOOSTER LINE (14) 

PROFILES-BORE-HOLE TO BOOSTER LINE (15) 

PROFILES-BORE-HOLE TO BOOSTER LINE (16) 

PROFILES-BORE-HOLE TO BOOSTER LINE (17) 

PROFILES-BORE-HOLE TO BOOSTER LINE (18) 

PROFILES-BORE-HOLE TO BOOSTER LINE (19) 

PROFILES-BORE-HOLE TO BOOSTER LINE (20) 

PROFILES-BORE-HOLE TO BOOSTER LINE (21) 

PROFILES-BORE-HOLE TO BOOSTER LINE (22) 

PROFILES-BORE-HOLE TO BOOSTER LINE (23) 

PROFILES-BORE-HOLE TO BOOSTER LINE (24) 

PROFILES-BORE-HOLE TO BOOSTER LINE (25) 

PROFILES-BORE-HOLE TO BOOSTER LINE (26) 

PROFILES-BORE-HOLE TO BOOSTER LINE (27) 

PROFILES-BORE-HOLE TO BOOSTER LINE (28)  

225M3 MASONARY TANK  

225 tank or suction sump 013-T0-72 with Roof 1-Layout 1 

225 tank or suction sump 013-T0-72 with Roof 1-Layout 2 

225 tank or suction sump 013-T0-72 with Roof 1-Layout 3 

225 tank or suction sump 013-T0-72 with Roof 1-ROOF 1 

225 tank or suction sump 013-T0-72 with Roof 1-ROOF 2 

225 tank or suction sump 013-T0-72 with Roof 1-ROOF-notes  

DWARF WALL  

TYPICAL DWARF WALL ARRANGEMENT (8NO@1220MM C/C) AND SECTIONAL 

DETAILS  

ANCHOR BLOCK  

Typical anchor block 

http://www.ndma.go.ke/tenders
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5715-profiles-bore-hole-to-booster-line-1
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5716-profiles-bore-hole-to-booster-line-2
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5717-profiles-bore-hole-to-booster-line-3
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5718-profiles-bore-hole-to-booster-line-4
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5719-profiles-bore-hole-to-booster-line-5
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5720-profiles-bore-hole-to-booster-line-6
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5721-profiles-bore-hole-to-booster-line-7
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5722-profiles-bore-hole-to-booster-line-8
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5723-profiles-bore-hole-to-booster-line-9
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5724-profiles-bore-hole-to-booster-line-10
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5725-profiles-bore-hole-to-booster-line-11
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5726-profiles-bore-hole-to-booster-line-12
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5727-profiles-bore-hole-to-booster-line-13
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5728-profiles-bore-hole-to-booster-line-14
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5729-profiles-bore-hole-to-booster-line-15
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5730-profiles-bore-hole-to-booster-line-16
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5731-profiles-bore-hole-to-booster-line-17
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5732-profiles-bore-hole-to-booster-line-18
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5733-profiles-bore-hole-to-booster-line-19
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5734-profiles-bore-hole-to-booster-line-20
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5735-profiles-bore-hole-to-booster-line-21
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5736-profiles-bore-hole-to-booster-line-22
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5737-profiles-bore-hole-to-booster-line-23
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5738-profiles-bore-hole-to-booster-line-24
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5739-profiles-bore-hole-to-booster-line-25
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5740-profiles-bore-hole-to-booster-line-26
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5741-profiles-bore-hole-to-booster-line-27
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5742-profiles-bore-hole-to-booster-line-28
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5743-225-tank-or-suction-sump-013-t0-72-with-roof-1-layout-1
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5744-225-tank-or-suction-sump-013-t0-72-with-roof-1-layout-2
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5745-225-tank-or-suction-sump-013-t0-72-with-roof-1-layout-3
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5746-225-tank-or-suction-sump-013-t0-72-with-roof-1-roof-1
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5747-225-tank-or-suction-sump-013-t0-72-with-roof-1-roof-2
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5748-225-tank-or-suction-sump-013-t0-72-with-roof-1-roof-notes
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5749-typical-dwarf-wall-arrangement-and-sectional-details
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5749-typical-dwarf-wall-arrangement-and-sectional-details
http://ndma.go.ke/index.php/resource-center/send/40-tenders/5750-typical-anchor-block
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SECTION VIII:   BILL  OF QUANTITIES  
 

 PREAMBLE TO BILLS OF QUANTITY  

Rates quoted should include all input costs, temporary works, labour, overhead costs, all 

Government taxes, third party levies, contractor’s profits and any cost arising from any 

related risks. 
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Annex 2: DETAILED BILLS OF QUANTITIES  

 
THE CONSTRUCTION OF   RISING MAIN AND 225M3 GROUND LEVEL RESERVOIR TANK  

MERTI -KORBESA WATER SUPPLY PROJECT  

(NDMA COMPONENT)  

 

CHERAB WARD, ISIO LO COUNTY  

  
 

 BOREHOLE TO MATA-ARBA RISING MAIN 

Bill 

Item 

Description Unit Qty  Rate (Kshs)   Amount (Kshs)  

A PRELIMINARIES AND GENERAL ITEMS 

A1 Mobilization and de-

mobilization 

                                      -    

A1.1 Mobilization of all necessary 

equipment, including 

establishment of a functional 

ŎƻƴǘǊŀŎǘƻǊΩǎ camp 

item 1                           

-    

                                -    

A1.1 De-mobilization including 

making good all sites, clear of 

debris, wastes, oils, and 

levelling of all excavated soils,  

item 1                           

-    

                                -    

A2 Visibility/signboard                                       -    

A2.1 Provide and maintain a 

project Sign Board 

No. 1                           

-    

  

A3 testing and setting out                                       -    

A3.1 Allow for testing of materials 

as may be ordered by the 

supervisor 

LS 1                   

50,000  

                        50,000  

A3.2 Allow for contractor's profits 

and overheads to items A3.1 

%                                    -    

A3.3 Setting out of all works as 

specified or directed by the 

Engineer 

LS 1                 

100,000  

                      100,000  

A3.4 Allow for contractor's profits 

and overheads to items A3.3 

%      
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A4 Support to Community 

Monitoring 

                                      -    

A4.1 Provide, insure and maintain 2 

No: 150CC Bajaj or equivalent 

new motorcycle   for a period 

of 6 months (inclusive of 4 

litres/day 20 days in a month, 

one off- helmet and reflector 

jacket). Ownership to revert 

back to NDMA after 6 months    

No 2                           

-    

                                -    

A4.2 Allow for contractor's profits 

and overheads to items A4.1 

%                            

-    

                                -    

  PRELIMINARIES AND GENERAL ITEMS CARRIED TO 

SUMMARY 

 

  

Bill 

Item 

Description Unit Qty  Rate (Kshs)   Amount (Kshs)  

B RISING MAIN               -    

B1  Excavation (ensure all 

excavation are free from 

loose rock/stones prior to 

pipe laying) 

                                      -    

B1.1 Excavate trench for 110mm 

diameter GI pipe depth not 

exc. 1.0m 

M 120                                   -    

B1.2 Excavate trench for 110mm 

diameter HDPE pipe depth not 

exc. 1.5m 

M 14,000                                   -    

B2 Supply, Deliver, Lay and joint                                       -    

B2.1 Supply and deliver to site 

110mm diameter GI Pipes -

class B, Include the cost for 

the required fittings and 

laying 

M 120                                   -    

B2.2 Supply and deliver to site 

110mm diameter HDPE NP16.  

Include the cost for the 

required fittings and laying 

M 13,000                                   -    
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B3 Filing and Compaction                                       -    

B3.1 Backfill and compact to 

ground level 

M 13,120                                   -    

B4 Road Crossing                                       -    

B4.1  Excavate for and provide all 

materials for culverts 

constructions, complete with  

concrete surround  for  road 

Crossings, including all  

temporary road safety  signs 

and controls 

No. 10                                   -    

B4.2 Reinstate road sections to 

original conditions 

LS 1                                   -    

B5 Fittings-(Supply and install)                                       -    

B5.1 110mm diameter Gate Valve No. 5                                   -    

B5.2 Tee (80by 80mm) No 3                                   -    

B5.3 Tee (80 by 63mm) No 3                                   -    

B6 Bends diameter 90mm HDPE 

NP16 

                                      -    

B6.1 111/40 Bend No 13                                   -    

B6.2 221/2 0Bend No 4                                   -    

B6.3 450 Bend No 1                                   -    

B6.4 900 Bend No 2                                   -    

B7 Meter, complete with fittings                                        -    

B7.1 Provide 65mm diameter 

Master Meter-KENT  

No 1                                   -    

B8 Air valves, complete with 

fittings  

                                      -    

B8.1 diameter 37mm Double Air 

Valve (Complete) 

No. 6                                   -    
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B8.2 diameter 37mm Single Air 

Valve 

No. 2                                   -    

B9 Washout, complete with 

fittings  

                                      -    

B9.1 Allow for Washouts for 

diameter 110mm HDPE 

No. 10                                   -    

B10 valve chambers                                        -    

B10.1 Construct  1200mm x1200mm 

x 1000mm standard valve 

chamber with lockable cover 

No. 11                                   -    

B11 Miscellaneous                                       -    

B11.1 Mass concrete, grade 15, to 

all thrust blocks (rate to 

include for all formwork and 

excavation). 

M3 3                                   -    

B11.2 Denso tape or similarly 

approved wrapping to 110mm 

HDPE NP 16. 

M 5                                   -    

B11.3 Allow and fix for anchor 

blocks 500mm x500mm 

average depth 1m reinforced 

with Y12@250c/c  with 

minimum  30mm concrete 

cover  class 20 concrete 

No 5                                   -    

B11.3 Gravel surround to sluice 

valve 

M3 4                                   -    

B11.4 Supply and fix in ground 

including all excavation and 

concrete precast concrete 

marker posts. 

No. 26                                   -    

B12 Testing of Pipes: Provide all 

necessary labour, equipment, 

water and other materials 

and carry out work in 

connection with pressure 

testing of main  and fittings s 

as directed, and attendance 

thereof 

                                      -    
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B12.1 110mm diameter GI Pipe M 240                                   -    

B12.2 110mm diameter  HDPE NP16 M 13,000                                   -    

  RISING MAIN  ITEMS  CARRIED TO SUMMARY                                 -    

OPTION A:   225M3 MASONRY TANK 

 

Bill 

Item 

Description Unit Qty  Rate (Kshs)   Amount (Kshs)  

C OPTION A: 224M3 MASONRY TANK: All works to be done accordance to drawings and as 

directed by the Engineer   

C1 Excavations         

C1.1 Clear site grab -up, remove 

and dispose of site vegetation, 

grass, debris, bushes, shrubs, 

roots etc.  as directed by the 

Engineer  

M2 78                                   -    

C1.2 Excavate in soil for tank 

foundation to a depth not 

exceeding 4.0m  

M3 250                                   -    

C1.3 E.O. Excavation on rock  M3 50                                   -    

C2 Masonry wall                                       -    

C2.1 Supply material and construct 

a 225mm thick  circular 

masonry wall 

M2 120                                   -    

C2.2 Ditto but 450mm circulars 

masonry wall  

M2 80                                   -    

C2.3 20mm thick 1:2 water proof 

cement /sand mortar plaster 

to  internal wall in three 

courses of 5mm,5mm and 

10mm  

M2 150                                   -    

C2.4 Provide and fix 200mm thick 

bonder at wall and interface 

LS 1  200,000                                 -    
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C2.5 25mm thick bondex or silant 

"sika" at the interface of the 

wall and slabs 

Kg 20                                   -    

C3 Concrete works                                       -    

C3.1 Supply all material and place 

all class 30 concrete work to 

cover the foundation, beams, 

and cover slab as per the 

drawing.  Rate to be inclusive 

of formwork 

M3 82                                   -    

C3.2 Supply lay and compact 

hardcore for wall foundation 

and base slab 

M3 42                                   -    

C3.3 supply all material and place 

class 15 concrete blinding  

M3 7                                   -    

C4 Steel Reinforcement: Supply, 

cut and place the following 

steel reinforcement to BS 

4466 

                                      -    

C4.1 (I) Y7 Kg 111                                   -    

C4.2 (II) Y 12 Kg 1023                                   -    

C4.3 (III) Y 10 Kg 585                                   -    

C5 Pipe works and fittings: 

Supply and fix pipe fittings as 

shown below 

                                      -    

C5.1 (i) 100mm dia GS VJ flanged 

adapter  

No 9                                   -    

C5.2 (ii) 100mm dia GI Flanged 

sluice valve  

No 3                                   -    

C5.3 (iii) 100mm dia GS FLANGED 

Pipe 1m long 

No 2                                   -    

C5.4 (iv) 100mm dia GD flanged 

long radius 90 bend 

No 4                                   -    

C5.5 (v) 100mm dia GS flanged pipe 

2.2m long 

No 1                                   -    

C5.6 (vi) 100mm dia GS flanged 1m 

long with paddle flange 

No 1                                   -    
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C5.7 (vii) 100mm dia flanged 

glenfied ball float valve  

No 1                                   -    

C5.8 (viii) 100mm dia GS flanged 

bell mouth  

No 3                                   -    

C5.9 (ix) 100mm dia GS Flanged 

shovelxradius 90 bend 

No 2                                   -    

C5.10 (x) 100mm dia UPVC -B 6m 

outfall pipe 

No 5                                   -    

C5.11 (xi)100mm x 100mm dia GS 

flanged spigot 1mlong 

No 6                                   -    

C5.12 (xii) 100x100mmdia GS 

flanged Tee 

No 1                                   -    

C5.13 (xiii) 100mm dia flanged pipe 

3m long 

No 1                                   -    

C5.14 (Xiv) 100mm dia flanged pipe 

1.5m long 

No 1                                   -    

C5.15 (xv) 80mm dia GS male 

threaded pipe with paddle 

flange 400mm long 

No 1                                   -    

C5.16 (xvi) 80mm dia GS 90 bend 

female threaded 

No 2                                   -    

C5.17 (xvii) 80mm dia GS male 

threaded pipe 

No 1                                   -    

C5.18 Supply all material and 

construct inlet and outlet 

valve chamber as per drawing  

No 2                                   -    

C5.19 Supply all material and 

construct scour and overflow 

valve chamber as per drawing  

No 1                                   -    

C5.20 Supply all material and 

construct inside and outside 

tank ladders as per drawing  

No  1                                   -    

C5.21 Ditto but outside ladder  No  1                                   -    

C5.22 Supply and install 5mm 

galvanized wire mesh on air 

vent pipe as per drawing  

LS 1                                   -    
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C5.23 Test water tank for leakage as 

described in the 

specifications, disinfect and 

commission  

LS 1                                   -    

C5.24 Reinstate ground at tank site LS 1                                   -    

  OPTION A -225M3 MASONRY TANK ITEMS CARRIED TO SUMMARY                                 -    

C OPTION B: 225 M3 GROUND LEVEL STEEL TANK: 

C1 BUILDERS WORKS: REINFORCED CONCRETE DWARF WALL- 

Foundation and wall spacing details to be submitted for approval by supervisor based on 

panel modular arrangements proposed prior to start ƻŦ ōǳƛƭŘŜǊΩǎ works.  Setting out MUST be 

approved by the supervisor prior to commencement of excavations works, blinding levels 

must be approved prior to start of strip foundation 

C1.1 Site clearance to depth of 

0.3mm 

M2 90                                   -    

C1.2 Excavation for strip 

foundations to firm ground, 

not exceeding 1.4 m deep 

M3 120                                   -    

C1.3 300mm thick approved 

hardcore fill to all strip 

foundations    

M3 26                                   -    

C1.4 50mm blinding lean concrete 

(1:4:8) to all strip foundation 

M3 5                                   -    

C1.5 1350mmX450mm Reinforced 

concrete strip foundations to 

dwarf wall-rates to include 

reinforcement steel 

(Y12@200c/c, Distribution 

Y10@c/c150) 

M3 38                                   -    

C1.6 450mm wide X 

1050mmX7720mm long 

typical reinforced concrete 

c20/20 dwarf wall Spaced 

@1220mm c/c. Rates to 

include reinforcement steel 

(Y12@200c/c, Distribution 

Y10@c/c150).  

M3 30                                   -    
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C2 225 m3 STEEL TANK       - 

C2.1 Supply, transport, assemble, 

and test(24hrs)  a 225 m3 steel 

tank  of modular panels, 

internal bracings, brackets, 

calibrated level indicator, 

2mm thick mild steel roof 

cover, fasteners, standard 110 

NB threaded/or welded 

flanged nozzles, sealants, 

lockable manhole with cover 

and vent as per  design, 

material  and surface 

treatment specifications  

below(Please refer to other  

detailed specifications   in the 

section of Technical  

specification of the tender 

document) 

No 1                                   -    

  OPTION B -225M3 STEELTANK ITEMS CARRIED TO 

SUMMARY 

                                

-    
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MERTI - KORBESA WATER SUPPLY PROJECT:   NDMA COMPONENT 

BILL SUMMARY 

RISING MAIN+OPTION A (225 M3 MASONARY TANK) 

BILL 

ITEM 

DESCRIPTION SUB TOTAL 

A PRELIMINARIES AND GENERAL ITEMS CARRIED FROM 

SUMMARY 

  

B RISING MAIN CARRIED FROM SUMMARY   

C OPTION A -225M3 MASONRY TANK ITEMS CARRIED FROM 

SUMMARY 

  

  Total   

  7.5 % contingency(Reserve fund held by client)   

  GRAND TOTAL TAKEN TO FORM OF TENDER (1)  

RISING MAIN+OPTION B (225M3 GROUND LEVEL STEEL TANK) 

BILL 

ITEM 

DESCRIPTION  SUB TOTAL  

A PRELIMINARIES AND GENERAL ITEMS CARRIED FROM SUMMARY   

B RISING MAIN CARRIED FROM SUMMARY   

C OPTION B -225M3 STEELTANK ITEMS CARRIED FROM SUMMARY   

  Total   

  7.5 % contingency (Reserve fund held by client)   

  GRAND TOTAL TAKEN TO FORM OF TENDER (2)   

Note- all bidders to do only 1 bid security using the highest bid sum from either of the option 

to cater for the lower quoted option. You MUST however provide 2 separate form of tender  

to cater for each option   
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A. Form of Tender-   
 

(OPTIONéééé.) 

                                     (Enter A or B for the different tank option) 
[date] 

 

To: [name and address of Procuring Entity] 

 

We offer to execute the [name and identification number of contract] in accordance with the 

Conditions of Contract accompanying this Tender for the Contract Price of [amount in 

numbers], [amount in words] [name of currency]. 

 

The Contract shall be paid in the following currencies: 

 

Currency Percentage 

payable in 

currency 

Rate of exchange: one 

foreign equals [insert 

local] 

Inputs for which foreign 

currency is required 

(a)    

(b)    

 

The advance payment required is:- 

 

       Amount                                 Currency 

(a)  

(b)  

 

We accept the appointment of [name proposed in Tender Data Sheet] as the adjudicator. 

or 

We do not accept the appointment of [name proposed in Tender Data Sheet] as the 

Adjudicator, and propose instead that [name] be appointed as Adjudicator, whose daily fees 

and biographical data are attached. 

 

We are not participating, as Tenders, in more than one Tender in this Tendering process other 

than alternative Tenders in accordance with the Tendering documents. 

 

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part 

of the contract has not been declared ineligible by the Kenya Government under Kenya’s laws 

or any other official regulations. 

 

This Tender and your written acceptance of it shall constitute a binding Contract between us. 

  

We understand that you are not bound to accept the lowest or any Tender you receive. 

  

We hereby confirm that this Tender complies with the Tender validity and Tender Security 

required by the Tendering documents and specified in the Tender Data Sheet.  

 

 

Authorized Signature:         

 

Name and Title of Signatory:          

 

Name of Tenderer:           
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Address:            
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Appendix to Tender 

 

Schedule of Adjustment Data 

 

[In Tables A, B, and C, below, the Tenderer shall (a) indicate its amount of local currency 

payment, (b) indicate its proposed source and base values of indices for the different foreign 

currency elements of cost, (c) derive its proposed weightings for local and foreign currency 

payment, and (d) list the exchange rates used in the currency conversion.  In the case of very 

large and/or complex works contracts, it may be necessary to specify several families of price 

adjustment formulae corresponding to the different works involved.]     

 

Table A.  Local Currency 

Index 

code 

Index 

description  

Source 

of index 

Base 

value 

and date 

Tendererô

s related 

currency 

amount 

Range of 

weighting 

Proposed by the 

Procuring Entity  

Tendererôs 

proposed 

weighting 

 Non adju-

stable 
ð ð ð a:   *  

 

b:  ------ to --------

*  

 

c:  ------- to -------

*  

 

d:  ------- to -------

*  

 

e:  ------- to -------

*  

 

 

 

etc. 

a:   *  

 

b:    

 

c:    

 

d:    

 

e:    

 

 

 

etc. 

    Total  1.00 
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Table B.  Foreign Currency 

State type:  ....................... [If the Tenderer wishes to quote in more than one foreign 

currency, this table should be repeated for each foreign currency.] 

 

Index 

code 

Index 

description 

Source 

of 

index 

Base 

value 

and 

date 

Tendererôs 

related 

source 

currency in 

type/ 

Amount 

Equivalen

t in 

Foreign 

Currency 

1 

Range of 

weighting 

Proposed by 

the 

Procuring 

Entity  

Tendererô

s 

proposed 

weighting 

 Nonadju-

stable 
ð ð ð  a:   *  

 

b:  ------ to ---

-----*  

 

c:  ------- to --

-----*  

 

d:  ------- to --

-----*  

 

e:  ------- to --

-----*  

 

 

 

 

etc. 

a:   *  

 

b:    

 

c:    

 

d:    

 

e:    

 

 

 

etc. 

 

    Total   1.00 

 



 SECTION IX: TENDER FORMS 

105 
 

Table C.  Summary of Payment Currencies 

 

For ………………………..[insert name of Section of the Works]  

 

[Separate tables may be required if the various sections of the Works (or of the Bill of 

Quantities) will have substantially different foreign and local currency requirements.  The 

Procuring Entity should insert the names of each Section of the Works.] 

 

 

Name of 

payment 

currency 

A 

Amount 

of 

currency 

B 

Rate of 

exchange 

(local currency 

per unit of 

foreign) 

C 

Local currency 

equivalent 

C = A x B 

D 

Percentage of 

 Net Tender Price (NBP) 

 100xC  

NBP 

Local 

currency 

  

 

 1.00   

Foreign 

currency #1 

  

 

    

Foreign 

currency #2 

  

 

    

Foreign 

currency # 

  

 

    

Net Tender 

Price 

 

 

    

 
100.00 

Provisional 

sums 

expressed in 

local currency 

 

                 

*  

 

     *  

 

                    *  

 

TENDER 

PRICE 

   

 

 

 

Authorized Signature:         

 

Name and Title of Signatory:        

 

Name of Tenderer:          

 

Address:            
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B. Tender-Securing Declaration (Mandatory)  
 

Date: [insert date (as day, month and year)] 

 

Tender No.: [insert number of Tendering process]  

 

Alternative No.: [insert identification No if this is a Tender for an alternative]  

 

 

To: National Drought Management Authority, 

We, the undersigned, declare that:     

We understand that, according to your conditions, Tenders must be supported by a Tender-

Securing Declaration. 

We accept that we will automatically be suspended from being eligible for Tendering in any 

contract with the Procuring Entity for the period of time of [insert number of months or 

years]  starting on [insert date], if we are in breach of our obligation(s) under the Tender 

conditions, because we; 

a) Have withdrawn our Tender during the period of Tender validity specified in the 

Form of Tender; or 

b) Having been notified of the acceptance of our Tender by the Procuring Entity during 

the period of Tender validity,  

(i). Fail or refuse to execute the Contract, if required, or  

(ii). Fail or refuse to furnish the Performance Security, in accordance with the 

ITT. 

We understand this Tender Securing Declaration shall expire if we are not the successful 

Tenderer, upon the earlier of;   

1) Our receipt of your notification to us of the name of the successful Tenderer; or  

2) Thirty days after the expiration of our Tender. 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of 

[insert legal capacity of person signing the Tender Securing Declaration]  

Name: [insert complete name of person signing the Tender Securing Declaration]    

Duly authorized to sign the Tender for and on behalf of: [insert complete name of Tenderer]  

Dated on ____________ day of __________________, _______ [insert date of signing]  

 

Corporate Seal (where appropriate) 
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C. Confidential Business Questionnaire 
 

1 Individual 

Tenderer or 

Individual 

Members of 

joint Ventures 

1.1 Constitution or legal status of Tenderer: [attach copy] 

 

Place of registration: [insert] 

 

Principal place of business: [insert] 

 

Power of attorney of signatory of Tender: [attach] 

 

Registration certificate [attach] current Business License 

[attach] 

 

  1.2 Total annual volume of construction work performed in 

two years, in Kenyan shillings as specified in the Tender 

Data Sheet; [insert] 

 

  1.3 Work performed as prime Contractor on works of a similar 

nature and volume over the last two years or as specified in 

the Tender Data Sheet in Kenyan Shillings.  Also list 

details of work under way or committed, including 

expected completion dates. 

 

Project name 

and country 

Name of client 

and contact 

person 

Contractors 

Participation 

Type of work 

performed and year 

of completion 

Value of 

contract 

(a)     

(b)     

 

  1.4 Major items of Contractor’s Equipment proposed for 

carrying out the works.  List all information requested 

below.  Refer also to sub-Clause 12.3 of the Instructions to 

Tenderers. 

 

 

Item of equipment Description, make, 

and age (years) 

Condition (new, 

good, Poor) and 

number available 

Owned, leased 

(from whom?) or to 

be purchased (from 

whom?) 

(a)    

(b)    

(c)    

(d)    

 

  1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  Attach 

biographical data.  Refer also to        sub-Clause 12.3 of the 

Instructions to Tenderers and Sub- Clause 10.1 of the General 

Conditions of Contract. 
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Position Name Years of Experience 

(general) 

Years of experience 

in proposed position 

(a) 

 

   

(b) 

 

   

 

  1.6 Proposed sub-contractor and firms involved.  Refer to 

Clause 7 of General Conditions of Contract. 

 

 

Sections of the 

Works 

Value of 

subcontract 

Subcontractor 

(name and address) 

Experience in 

similar work  

(a) 

 

   

(b) 

 

   

 

  1.7 Financial reports for the number of years specified in the 

Tender Data Sheet. 

 

  1.8 Evidence of access to financial resources to meet the 

qualification requirements: cash in hand, lines of credit, etc. 

List below and attach copies of support documents. 

 

  1.9 Name, address, and telephone, e-mail address, and facsimile 

numbers of banks that may provide references if contracted 

by the Procuring Entity. 

 

  1.10 Information on current litigation in which the Tenderer is 

involved. 
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Other party(ies) Cause of dispute Amount involved 

(a)   

(b)   

 

  1.11 Statement of compliance with the requirements of sub-

Clause 3.2 of the Instructions to Tenderers. 

 

  1.12 Proposed Program (work method and schedule).  

Descriptions, drawings, and charts, as necessary, to 

comply with the requirements of the Tendering 

documents. 

 

2. Joint Ventures 2.1 The information listed in 1.1 – 1.11 above shall be 

provided for each partner of the joint venture. 

 

  2.2 The information in 1.12 above shall be provided for the 

joint venture. 

 

  2.3 Attach the power of attorney of the signatory (ies) of the 

Tender authorizing signature of the Tender on behalf of 

the joint venture. 

 

  2.4 Attach the Agreement among all partners of the joint 

venture (and which is legally binding on all partners), 

which shows that: 

 

(a) all partners shall be jointly and severally liable 

for the execution of the Contract in accordance 

with the Contract terms; 

 

(b) one of the partners will be nominated as being in 

charge, authorized to incur liabilities, and 

receive instructions for and on behalf of any and 

all partners of the joint venture; and  

 

(c) the execution of the entire Contract, including 

payment, shall be done exclusively with the 

partner in charge. 

 

3. Additional 

Requirements 

3.1 Tenderers should provide any additional information 

required in the Tender Data Sheet or to fulfil the 

requirements of sub-Clauses 12.1 of the Instructions to 

Tenderers, if applicable. 
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D. Integrity Declaration  
 

UNDERTAKING BY TENDERER ON ANTI ï BRIBERY POLICY / CODE OF 

CONDUCT AND COMPLIANCE PROGRAMME  

 

1. Each Tenderer must submit a statement, as part of the Tender documents, in either of the 

two given formats which must be signed personally by the Chief Executive Officer or 

other appropriate senior corporate officer of the Tendering company and, where relevant, 

of its subsidiary in the Kenya. If a Tender is submitted by a subsidiary, a statement to this 

effect will also be required of the parent company, signed by its Chief Executive Officer 

or other appropriate senior corporate officer. 

 

2. Tenderers will also be required to submit similar No-bribery commitments from their 

subcontractors and consortium partners; the Tenderer may cover the subcontractors and 

consortium partners in its own statement, provided the Tenderer assumes full 

responsibility.  

 

3.   

a) Payment to agents and other third parties shall be limited to appropriate 

compensation for legitimate services. 

 

b) Each Tenderer will make full disclosure in the Tender documentation of the  

beneficiaries and amounts of all payments made, or intended to be made, to agents 

or other third parties (including political parties or electoral candidates) relating to 

the Tender and, if successful, the implementation of the contract. 

 

c) The successful Tenderer will also make full disclosure [quarterly or semi- 

annually] of all payments to agents and other third parties during the execution of 

the contract. 

 

d) Within six months of the completion of the performance of the contract, the 

successful Tenderer will formally certify that no bribes or other illicit commissions 

have been paid. The final accounting shall include brief details of the goods and 

services provided that they are sufficient to establish the legitimacy of the 

payments made.  

 

e) Statements required according to subparagraphs (b) and (d) of this paragraph will 

have to be certified by the company's Chief Executive Officer, or other appropriate 

senior corporate officer.  

 

4. Tenders which do not conform to these requirements shall not be considered.  

 

 

5. If the successful Tenderer fails to comply with its No-bribery commitment, significant 

sanctions will apply. The sanctions may include all or any of the following: 

 

a) Cancellation of the contract; 

 

b) Liability for damages to the public authority and/or the unsuccessful competitors 

in the Tendering possibly in the form of a lump sum representing a pre-set 

percentage of the contract value (liquidated). 

 

6. Tenderers shall make available, as part of their Tender, copies of their anti-Bribery 

Policy/Code of Conduct, if any, and of their-general or project - specific - Compliance 

Program.  
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7. The Government of Kenya has made special arrangements for adequate oversight of the 

procurement process and the execution of the contract, and has invited civil society and 

other competent Government Departments to participate in the oversight. Those charged 

with the oversight responsibility will have full access to all documentation submitted by 

Tenderers for this contract, and to which in turn all Tenderers and other parties involved 

or affected by the project shall have full access (provided, however, that no proprietary 

information concerning a Tenderer may be disclosed to another Tenderer or to the 

public). 
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 NATIONAL DROUGHT MANA GEMENT AUTHORITY  

 

 

 

(Project Name) ………………………………………………………………………………... 

CONTRACT NOéééééééééééééééééééééééééé... 

SITE HANDING OVER CERTIFICATE  

This is to Certify that the Contractor M/S……………………………………… (Name of 

Contractor) has been handed over the above site by the Employer representative, County 

Drought Coordinator, …………………………….Isiolo County on behalf of  Chief Executive 

Officer/Project Manager  to carry out the works, as defined and stipulated in the Contract No. 

…………………., to completion and maintenance, today ………………. 20……. 

 

On behalf of the Contractor 
 

 ----------------------------------------------------------------- 

 

 Name: --------------------------------------------------------- 

  (Contractor’s Authorized Representative) 

 

 Company Stamp: -------------------------------------------- 

 

On behalf of the Employer. 
 

 ----------------------------------------------------------------- 

 

Name: ----------------------------------------------------------------- 

 (For: Project supervisor) 

 

Witnessed by: -------------------------------------------------------- 

 

 Name: --------------------------------------------------------- 

 (County Drought Coordinator/CIT Chair) 
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 ANTI -CORRUPTION DECLARATION COMITMENT/ PLEDGE  FORM 

 

 

 

I/We/Messrs……………………………………………………………………………. 

 

of Street, Building, P O Box…………………………………………………………… 

 

………………………………………………………………………………………….. 

 

 

Contact/Phone/E mail………………………………………………………………….. 

 

declare that Public Procurement is based on a free and fair competitive Tendering process 

which should not be open to abuse. 

 

I/We ..………………………………………………………………………………….. 

 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward 

to any public officer, their relations or business associates, in connection with  

 

Tender/Tender No ………………………..………………………………………………. 

 

for or in the subsequent performance of the contract if I/We am/are successful. 

 

 

 

Authorized Signature................................................................................................ 

 

 

Name and Title of Signatory…………………………………………………………… 

 



 SECTION IX: TENDER FORMS 

114 
 

E. Letter of Acceptance 
 

[Letter head paper of the Procuring Entity] 

 

 

[date] 

 

To: [name and address of the Contractor] 

 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract 

and identification number, as given in the Contract Data Sheet] for the Contract Price of the 

equivalent of [amount in numbers and works] [name of currency], as corrected and modified 

in accordance with the Instructions to Tenderers is hereby accepted by us. 

 

We confirm that [insert name proposed by the procuring entity] to be the Adjudicator. 

 

We accept that [name proposed by Tenderer] be appointed as Adjudicator. 

 

Or  

 

We do not accept that [name proposed by Tenderer] be appointed as adjudicator, and by 

sending a copy of this letter of acceptance to [insert the name of the Appointing Authority], 

we are hereby requesting [name], the Appointing Authority, to appoint the adjudicator in 

accordance with Clause 44.1 of the Instructions to Tenderers. 

 

You are hereby instructed to proceed with the execution of the said works in accordance with 

the Contract documents. 

 

Please return the contract dully signed. 

 

 

Authorized Signature:         

Name and Title of Signatory:        

 

 

Name of Agency:          

 

Attachment: Form of Contract 
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F. Form of Contract Agreement 
 

This Agreement, made the [day] day of [month], [year] between [name and address of 

Procuring Entity] (hereinafter called “the Procuring Entity”) and [name and address of 

Contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Procuring Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) with the objectives of [insert functional 

objectives of the works] and the Procuring Entity has accepted the Tender by the Contractor 

for the execution and completion of such works and the remedying of any defects therein in 

the sum of [contract price in words and figures] (hereinafter called “Contract Price”). 

 

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:  

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, 

and they shall be deemed to form and be read and construed as pert of this 

Agreement; 

 

2. In consideration of the payments to be made by the Procuring Entity to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity 

to execute and complete the Works and remedy any defects therein in conformity in 

all respects with the provisions of the Contract; 

 

3. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

 

In Witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

 

The Common Seal of           

 

Was hereunto affixed in the presence of:       

 

Signed, Sealed, and Delivered by the said       

 

In the presence of:           

 

Tendering Signature of Procuring Entity        

 

Binding Signature of Contractor         

 

 



 SECTION X:  FORMS OF SECURITY 

116 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION X:   FORMS OF SECURITY  
 



 SECTION X:  FORMS OF SECURITY 

117 

A. Tender Security (Bank or Insurance Guarantee) 

(Optional) 

 

[If required, the Bank or Insurance Company/Tenderer shall fill in this Guarantee form in 

accordance with the instructions indicated in brackets.] 

[insert bankôs or insurance companyôs name, and address of issuing branch or office] 

Beneficiary:  [insert name and address of Procuring Entity] 

Date: [insert date] 

TENDER GUARANTEE No.:  [insert number] 

We have been informed that [insert name of the Tenderer; if a joint venture, list complete 

legal names of partners] (hereinafter called "the Tenderer") has submitted to you its Tender 

dated [insert date] (hereinafter called "the Tender") for the execution of [insert name of 

Contract] under Invitation for Tenders No. [insert IFT number] (“the IFT”).  

Furthermore, we understand that, according to your conditions, Tenders must be supported by 

a Tender Guarantee. 

At the request of the Tenderer, we [insert name of bank or insurance company] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [insert 

amount in figures expressed in the currency of the Purchaserôs Country or the equivalent 

amount in an international freely convertible currency]  ([insert amount in words]) upon 

receipt by us of your first demand in writing accompanied by a written statement stating that 

the Tenderer is in breach of its obligation(s) under the Tender conditions, because the 

Tenderer; 

a) Has withdrawn its Tender during the period of Tender validity specified by 

the Tenderer in the Form of Tender; or 

b) Does not accept the correction of errors in accordance with the Instructions to 

Tenderers (hereinafter “the ITT”) of the IFT; or 

c) Having been notified of the acceptance of its Tender by the Procuring Entity 

during the period of Tender validity;  

(i). Fails or refuses to execute the Contract Form, if required, or  

(ii).  Fails or refuses to furnish the Performance Security, in accordance 

with the ITT. 

This Guarantee shall expire; 

a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 

Contract signed by the Tenderer and of the Performance Security issued to 

you by the Tenderer; or  

b) If the Tenderer is not the successful Tenderer, upon the earlier of; 
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(i)  Our receipt of a copy of your notification to the Tenderer that the 

Tenderer was unsuccessful, or  

(ii)  Thirty days after the expiration of the Tenderer’s Tender. 

Consequently, any demand for payment under this Guarantee must be received by us at the 

office on or before that date. 

_____________________________ 

[signature(s) of authorized representative(s) ]  
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B. Performance Bank or Insurance Guarantee [Unconditional] 
 

[The Bank or Insurance Company/successful Tenderer providing the Guarantee shall fill 

in this form in accordance with the instructions indicated in brackets, if the Procuring Entity 

requires this type of security.] 

[insert bankôs or insurance companyôs name, and address of issuing branch or office] 

 

Beneficiary: [insert name and address of Procuring Entity] 

 

Date: [insert date] 

 

PERFORMANCE GUARANTEE No.:  [insert Performance Guarantee number] 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") 

has entered into Contract No. [insert reference number of the Contract] dated with you, for 

the execution of [insert name of Contract and brief description of Works] (hereinafter called 

"the Contract").  

 

Furthermore, we understand that, according to the conditions of the Contract, a Performance 

Guarantee is required. 

 

At the request of the Contractor, we [insert name of Bank or Insurance Company] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [insert 

amount in figures] ([insert amount in words]), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of your 

first demand in writing accompanied by a written statement stating that the Contractor is in 

breach of its obligation(s) under the Contract, without your needing to prove or to show 

grounds for your demand or the sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or 

of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or modification. 

 

This guarantee shall expire not later than thirty days from the date of issuance of the Taking-

Over Certificate.   

 

 [signature(s) of an authorized representative(s) of the Bank or Insurance Company]  
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C. Bank or Insurance Guarantee for Advance Payment 
 

 

 [Bankôs or Insurance Companyôs Name and Address of Issuing Branch or Office] 

 

Beneficiary:            ___________________ [Name and Address of Procuring Entity]       

            

Date:            ________________ 

 

ADVANCE PAYMENT GUARANTEE No.:             _________________ 

 

We have been informed that  [name of Contractor] (hereinafter called "the Contractor") has 

entered into Contract No. [reference number of the contract] dated ______ with you, for the 

execution of [name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum [amount in figures] (          ) [amount in words] is to be made against an 

advance payment guarantee. 

 

At the request of the Contractor, we  [name of Bank or Insurance Company]  hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 

[amount in figures] (                    ) [amount in words] upon receipt by us of your first demand 

in writing accompanied by a written statement stating that the Contractor is in breach of its 

obligation under the Contract because the Contractor used the advance payment for purposes 

other than the costs of mobilization in respect of the Works. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract documents 

which may be made between ________________________[name of Procuring Entity] and 

the Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in 

writing from you that an advance payment of the amount listed above has been paid to the 

Contractor pursuant to the Contract. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or 

payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that eighty (80) 

percent of the Contract Price has been certified for payment, or on the ___ day of _____, 

2___, whichever is earlier.  Consequently, any demand for payment under this guarantee must 

be received by us at this office on or before that date. 
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Yours truly,  

Signature and seal:           

Name of Bank or Insurance Company:        

Address:            

Date:             
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FORM RB 1 

REPUBLIC OF KENYA  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

……………………………………………………….APPLICANT 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ………………. (Applicant) 

Dated on…………….day of ……………/…20… 

  

FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 

day of ………....20….……… 

 

SIGNED 

Board Secretary 


